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Detailed Notice Inviting Tender 

Dungsam Cement Corporation Limited  

Corporate Service Department 

 Nganglam, Pemagatshel, Bhutan 

 

Notice Inviting Tenders (NIT) 

For 

Maintenance of Plant Boundary Wall and Electrical Room 

 

NIT No: DCCL/Com/Proc/05/2025 /2023    Date: September 12, 2025 

1.0 Dungsam Cement Corporation Limited, Employer invites sealed Bids from eligible Bidders 

meeting the qualification requirements for the “Maintenance of Boundary Wall and 

Electrical Room” as per the scope of work mentioned hereinafter. 

2.0 The brief scope of work is as under: 

Construction of RCC framed boundary wall with brick in-fill and concertina razor coil and 

maintenance of brick wall for Electrical Room. 

3.0 Detailed specifications, scope of Work and terms and conditions are given in the Bidding 

Documents, which are available at the address given below as per the following schedule: 

 
NIT No and name of the 

package 
: 

DCCL/Com/Proc/05/2025/2023 

Maintenance of Plant Boundary Wall and Electrical 

Room 

Estimated Cost of Works : Nu. 1,345,806.60 

Bidding Documents shall 

be available from 

: September 12, 2025 

Bid receipt date & time : September 30, 2025 

Pre-bid meeting date, 

time & Place 

: Not Applicable 

Bid opening date & time : September 30, 2025 at 15:30 hrs. in DCCL conference 

Hall 

Bidding Documents shall 

be available at 

: DCCL Website: www.dccl.bt 

4.0 Interested Bidders may obtain the bidding documents from Procurement Office or DCCL 

Website www.dccl.bt.  
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5.0 All Bids must be accompanied by Bid security for an amount of Nu. 27,000 (Twenty-Seven 

Thousand Only) in the form of Bank Guarantee/ Demand Draft /Cash Warrant, 

issued/enforceable by any financial institutions in Bhutan, and valid till December 29, 2025 

Bids not accompanied with an acceptable Bid security shall be rejected by Employer and in 

such cases, Bids shall be returned to the Bidders unopened. 

 

6.0 Qualification Requirement for Bidders shall be as specified in the Bidding Data Sheet 

(BDS).  

 

7.0 Bidding Documents are not transferrable. 

 

8.0 Employer reserves the right to accept or reject any Bid partly or fully or cancel the bidding 

process without assigning any reasons thereof and in such case no Bidder shall have any 

claim arising out of such action of Employer. 

 

9.0 The Bidders shall be required to complete the Works within the time for completion as 

specified in the SCC. 

 

10.0 Address for Communication (Bid Submission):  

Mr. Loday Zangpo 

Officiating General Manager, 

Corporate Service Department 
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SECTION I – INSTRUCTIONS TO BIDDERS 
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A. INTRODUCTION  

1. Definitions and Interpretations 

1.1. Unless otherwise stated, throughout this Bidding Document definitions and 
interpretations shall be as prescribed in the General Conditions of Contract.  

2. Scope of Works 

2.1. The scope of Works shall be as specified in Section VI, Technical Specifications or BDS. 
The name   and identification number of the Contract is provided in the NIT. 

3. Fraud and Corruption 

3.1.   As per the RGoB policy, Employer requires that the Bidders, Contractors and their 
Subcontractors shall observe the highest standards of ethics during the bidding process 
and execution of Contracts. The terms “Corrupt practice”, “Fraudulent practice”, 
“Collusive practice”, “Coercive practice” and “Obstructive practice” shall be as per 
definition in GCC 6. In pursuance of this policy, the Employer: 

a)        will reject a Bid for award if it determines that the Bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 
coercive or obstructive practices in competing for the Contract in question; 

b) will sanction a firm or individual, including declaring them ineligible, either 
indefinitely or for a stated period of time, to be awarded a contract if it at any 
time determines that they have, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive or obstructive practices in competing for, or in 
executing contract; 

c)        will have the right to require that a provision be included in Bidding Documents 
and in contracts, requiring Bidders, Suppliers, Contractors and their 
Subcontractors to permit the Employer, any organization or person appointed by 
the Employer and/or any relevant RGoB agency to inspect their accounts and 
records and other documents relating to the Bid submission and contract 
performance and to have them audited by auditors appointed by the Employer; 

d) requires that Bidders, as a condition of admission to eligibility, execute and attach 
to their bids an Integrity Pact Statement in the form provided in Section III, 
Bidding Forms. Failure to provide a duly executed Integrity Pact Statement may 
result in disqualification of the Bid; and 

e)         will report any case of corrupt, fraudulent, collusive, coercive or obstructive 
practice to the relevant RGoB agencies, including but not limited to the Anti-
Corruption Commission (ACC) of Bhutan, for necessary action in accordance 
with the statutes and provisions of the relevant Agency. 

3.2. Furthermore, the Bidders shall be aware of the provisions stated in GCC 6.  
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4. Eligible Bidders 

4.1. A Bidder shall be an eligible individual, firm, incorporated legal entity or a Joint Venture 
of such entities under an existing agreement. A Bidder, and all parties constituting the 
Bidder, shall have the nationality of any country, subject to the restrictions specified in 
ITB. 4. A Bidder shall be deemed to have the nationality of a country if the Bidder is 
constituted, incorporated, or registered and operates in conformity with the provisions of 
the laws of that country. This criterion shall also apply to the determination of the 
nationality of the proposed subcontractors for any part of the Contract. 

4.2. A Bidder shall not have conflict of interest. Any Bidder, found to have a conflict of 
interest, shall be disqualified. Bidders may be considered to have a conflict of interest 
with one or more parties in the same bidding process if they: 

a) or any of their affiliates are associated, or have been associated in the past, to 
provide consulting services for the preparation of the design, specifications and/or 
other documents to be used for the procurement of the Works to be executed 
pursuant to these Bidding Documents, or in any other way provided the consulting 
services in any aspect of the preparatory stages leading up to the issue of these 
bidding documents or hired/ proposed to be hired by Employer as Project 
Manager for the Contract implementation; 

 
b) submit more than one Bid in this bidding process either individually or as a partner 

in the Joint Venture, except for alternative offers permitted under ITB. 15. 
Participation by a Bidder in more than one Bid shall result in rejection of all Bids in 
which the Bidder has participated.  However, this does not limit the participation 
of a Bidder as a Subcontractor in another Bid or more than one Bid; 

 
c) employ or otherwise engage, either directly or through any of their Affiliates, a 

Employer employee, spouse or any of the dependent parent of a Employer 
employee; 

 
d) have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the Bid 
of another Bidder, or influence the decisions of Employer regarding this bidding 
process; or  

 
e) have the same legal authorized representative for purposes of this Bid. 

 
4.3. An Employer formed by the merger of two or more companies or divisions of such 

companies engaged in execution of Works as specified in the Bidding Documents can 
also participate provided the constituent companies or divisions before merger 
individually or jointly meet the stipulated qualification requirements fully. 
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4.4. If so, specified in the BDS, if a foreign/expatriate Bidder, who is currently not doing 
business within the Kingdom of Bhutan, is awarded the contract, the Bidder may be 
represented by an agent in the Kingdom of Bhutan. The agent shall be a legal entity, 
equipped and able to carry out the Contractor’s obligations.   

 
4.5. Where an agent is permitted to submit the Bid on behalf of the Foreign Bidder, payment 

of agency commission, if any, to the Foreign Bidder shall only be made in the local 
currency. The agent and the Foreign Bidder shall not be permitted to submit separate 
bids in the same bidding process. On the other hand, an agent shall not be allowed to 
work with and represent more than one party/Bidder.  

4.6. In case of JVs with any of the Bhutanese Bidder the payment to the Bhutanese member 
of the JV for the services from within Bhutan shall be in local currency. 

4.7. The Bidder shall provide such evidence of their continued eligibility satisfactory to the 
Employer, as the Employer shall reasonably request. 

5. Exclusion of Bidders 

5.1. A Bidder shall be ineligible for participating in this bidding process under the following 
circumstances:  

a) The Bidders is insolvent or is in receivership or is a bankrupt or is in the process of 
being wound up; or has entered into an arrangement with the creditors; or 

   
b) The Bidders’ affairs are being administered by a court, judicial officer or appointed 

liquidator; or  

 
c) The Bidder has suspended business or is in any analogous situation arising from 

similar procedures under the laws and regulations of his country of establishment; 
or  

 
d) The Bidder has been found guilty of professional misconduct by any competent 

authority as per law or any professional body; or  

 
e) The Bidder has not fulfilled his obligations with regard to the payment of taxes, 

social security or other payments due in accordance with the laws of the country in 
which he is established or of the Kingdom of Bhutan; or  

 
f) The Bidder has been declared by Employer or the Anti-Corruption Commission to 

be ineligible for participation in tenders on account of any fraud and/or corruption 
in competing or executing a Contract; or  

 
g) The Bidder has been debarred/blacklisted from participation in public 

procurement by any competent authority as per law; or 
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h) As a matter of law or official regulation, the Royal Government of Bhutan (RGoB) 

prohibits commercial relations with the country of the Bidder. Such exception shall 
be specified in the BDS.  

 

6. Joint Venture Bids 

6.1. Bids submitted by a joint venture, if so, permitted in the BDS, formed by a number of 
legal entities as specified in the BDS subject to the condition that the total number of 
legal entities shall not exceed three (3) entities, shall comply with the following 
requirements: 

a) The Bid shall be signed by an authorized signatory of the joint venture, who has 
been authorized by all the other members, so that the bid is legally binding on all 
members; 

 
b) One of the partners shall be designated as leader who shall have the authority to 

conduct all business for and behalf of any and all members of the joint venture. 
This authorization shall be evidenced by submitting with the bid a power of 
attorney signed by legally authorized signatories of the other members; 

 
c) The leader shall be authorized to receive instructions for and on behalf of any and 

all members of the Joint Venture and the entire execution of the contract, including 
payment, shall be done exclusively with the leader; 

 
d) All members of the joint venture shall be liable jointly and severally for the 

execution of the contract in accordance with its terms; and 

 
e) A copy of the agreement entered into by the joint venture members as per the 

format provided in the bidding documents shall be submitted with the Bid. In 
order for JV to qualify, either the lead partner must meet the minimum technical 
qualification   requirements or can be met jointly by the JV partners, as specified in 
the BDS. 

 
6.2. The financial qualification requirements however may be met jointly by the members of 

the JV subject to the condition that each member can independently meet at least the 
minimum financial qualification requirements as specified in the BDS. Failure to comply 
with this requirement will result in rejection of the Joint Venture's Bid. 

6.3. A firm can be a member in only one joint venture; bids submitted by joint ventures 
including the same firm as member in more than one JV in the same bidding process 
shall be rejected. 

7. Responsibility of Bidders 

7.1. Employer shall not assume any responsibility regarding information gathered, 
interpretations or conclusions made by the Bidder or regarding information, 
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interpretations or deductions the Bidder may derive from the data or any report 
furnished by Employer. Verbal communication or conversation with any employee of 
Employer either before or after the submission of Bid shall not affect or modify any of 
the terms or obligations contained herein. 

7.2. It shall be the sole responsibility of Bidders to determine and to satisfy themselves by 
such means as they consider necessary or desirable as to all matters pertaining to this 
bidding process including in particular all factors that may affect the performance of the 
Contract in the event of award. 

B. THE BIDDING DOCUMENTS 

8. Contents of Bidding Documents  

8.1. The bidding documents includes the sections stated below together with any 
addendum/amendment to be issued in accordance with ITB. 12. 

Section I Instructions to Bidders (ITB) 

Section II Bid Data Sheet (BDS) 

Section III Bidding Forms 

Section IV General Conditions of Contract 

Section V Special Conditions of Contract 

Section VI Technical Specifications 

Section VII Contract Forms 

 
8.2. The Bidder is expected to examine all instructions, forms, terms, conditions, 

specifications and other information in the bidding documents and shall be deemed to 
have carefully examined the bidding documents and also to have satisfied himself as to 
the nature, character and scope of work to be executed. Failure to furnish all information 
and documents required as per the Bidding Documents or submission of a Bid not 
substantially responsive to the Bidding Documents in every respect shall be at the 
Bidder’s risk and may result in rejection of his bid. 

9. Clarifications on Bidding Documents  

9.1. The Bidder shall examine the bidding documents thoroughly in all respects and if any 
conflict, discrepancy, error or omission is observed, the Bidder may request clarification 
promptly. A prospective Bidder requiring any clarification on the bidding documents 
may notify Employer in writing by post or e-mail, to the address mentioned in BDS, not 
later than the date and time specified in BDS.  

9.2. Employer shall issue clarification(s) as it may think fit in writing by post or e-mail prior 
to the deadline/ extended deadline for submission of Bids prescribed by Employer. All 
such clarifications shall form part of the bidding documents and shall accompany the 
Bidder’s bid. 
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9.3. For the information of all Bidders, the clarifications shall also be uploaded on the 
Employer’s and/or relevant website. The Bidders are advised to visit the website of the 
Employer from time to time in their own interest. 

9.4. Bidders shall not be allowed to seek any clarification on the bidding documents in person 
or by telephone or other verbal means. Any queries sent by the Bidders after the date and 
time notified in the BDS or extended date, if any, shall not be entertained. 

9.5. Should Employer deem it necessary to amend the bidding documents as a result of a 
clarification, it shall do so following the procedure under ITB. 12. 

9.6. Any failure on the part of the Bidder to comply with the provisions under ITB 9 shall 
not excuse him/her for performing the works in accordance with the contract, in case of 
award.  

10. Site Visit and Familiarization 

10.1. The Bidder is advised to visit and examine the site and its surroundings where the Works 
are to be executed and obtain for itself on its own responsibility and risk, all information 
that may be necessary for preparing the Bid and entering into a Contract for execution of 
the Works. The costs of visiting the site shall be fully borne by the Bidder. Employer 
shall facilitate the site visit and Bidder is required to furnish advance intimation of his site 
visit.  

10.2. The Bidder shall acquaint himself with the adequacy of local conditions and requirements 
including the approach roads to the site, adequacy of existing culverts, bridges and roads 
for the expected traffic, water and power supply, nature of ground and sub-soil 
conditions, water table level, river regime, river water levels and other details, geological 
and climatic conditions, local terrain, availability of labour and construction material, 
communication facilities, utility and labour conditions and shall not claim at any time 
after submission of the Bid or during the execution of the Contract that there was any 
lack of understanding with regard to the conditions imposed in the Contract or 
prevailing at the site. 

10.3. In their own interest, the Bidders are required to familiarize themselves with the Income 
Tax Act, prevailing labour laws including laws and regulations governing engagement of 
labour for employment and deployment at site & other related acts and laws prevalent in 
the Kingdom of Bhutan. Further, the Bidders are required to comply with these 
acts/laws and other relevant provisions particularly with reference to the execution of the 
works. 

10.4. Foreign Bidders shall familiarize themselves especially with the rules and regulation 
applicable to the foreign firms for carrying out business in the Kingdom of Bhutan. 

11. Pre-Bid Meeting 

11.1. A pre-bid meeting shall be conducted only if necessary to clarify doubts and concerns of 
the Bidders prior to submission of bids. The Bidders who have downloaded the bidding 
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documents from the Employer’s /relevant website shall attend pre-bid meeting to be 
held on the date, time and location specified in BDS.  

11.2. Non-attendance at the pre-bid meeting shall not be a cause for disqualification of 
Bidders but at the same time shall not entitle them to raise any query at a later date.  

11.3. Minutes of the pre-bid meeting, including the text of the questions raised without 
identifying the source, and the responses given together with any responses prepared 
after the meeting, shall be circulated to all Bidders who have downloaded the bidding 
documents.  

11.4. Any modification to the bidding documents that may become necessary as a result of the 
pre bid meeting shall be made by Employer through the issue of an addendum pursuant 
to ITB. 12. 

12. Amendment of Bidding Documents  

12.1. At any time prior to the deadline for submission of Bids, Employer may amend the 
bidding documents by issuing an addendum/ corrigendum. This may be done either on 
Employer’s own initiative or in response to clarification requests from any prospective 
Bidder. 

12.2. The addendum/corrigendum shall be sent in writing either by post/ e-mail to all 
prospective Bidders. For the information of other Bidders, the 
addendum/amendments/corrigendum shall also be uploaded on the Employer/relevant 
website.  

12.3. Employer shall assume that the information contained therein have been taken into 
account by the Bidder in its Bid and shall bear no responsibility or liability arising out of 
non-receipt of the same in time or otherwise by the Bidder. 

12.4. Employer may, at its discretion, extend the deadline for submission of Bids pursuant to 
ITB. 25.2 to allow prospective Bidders reasonable time to take the addendum into 
account in preparation of their Bids. It would be in the interest of the Bidders to 
regularly visit the Employer website for information on any amendment or clarification 
to the bidding documents. Employer shall in no way be responsible for any ignorance of 
the Bidder about the amendment to the bidding documents. 

C.     PREPARATION AND SUBMISSION OF BIDS 

13.  Cost of Bidding 

13.1. The Bidder shall bear all costs, direct or indirect associated with the preparation and 
submission of his bid (including site visits and attending pre-bid meetings) and Employer 
in no case shall be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 

14. Language of Bid 
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14.1. The Bid, and all correspondence and documents related to the Bid shall be in English. 
Supporting documents and printed literature provided by the Bidder related to the Bid 
shall also be in English and if in any other language, should be translated to English. The 
English translation shall prevail on the interpretation. 

15. Alternative Bids 

15.1. Alternative bids shall not be considered, unless specifically allowed in the BDS. If so 
allowed, ITB. 15.1 and ITB. 15.2 shall govern, and the BDS shall specify which of the 
following options shall be allowed: 

a) Option One: A Bidder may submit alternative bids with his base bid and Employer 
shall only consider the alternative bids offered by the Bidder whose bid for the 
base case was determined to be the lowest-evaluated bid, or  

 
b) Option Two: A Bidder may submit an alternative bid with or without a bid for the 

base case. All bids received for the base case, as well as alternative bids meeting the 
Technical Specifications pursuant to Section VI, shall be evaluated on their own 
merits. 

 
15.2. Alternative bids shall provide all information necessary for a complete evaluation of the 

alternative by Employer, including design calculations, technical specifications, 
breakdown of prices, proposed construction methods and other relevant details. 

16. Documents Constituting the Bid 

16.1. The Bid shall comprise the following documents: 

a) Bid submission forms and Bill of Quantities; 
b) Bid Security in accordance with ITB. 22; 

c) Integrity Pact Statement duly executed by the bidder, as per Form: 2 of Section III; 

d) Relevant bidding forms; 
e) Power of Attorney; 

f) Documentary evidences establishing Bidder’s Qualification stipulated in BDS; 
g) Deviations sheet in accordance with bidding Form: 5 of Section III. No deviation, 

whatsoever, shall be permitted by Employer, to the provisions of the Bidding 
Documents listed in the BDS; 

h) Alternative Bids if permitted in the BDS; or 

i) Any other documents required in the BDS.  

17. Bid Submission Forms 

17.1. The Bidder shall submit the bid using the Bid Submission Form prescribed under Form: 
6 of Section III.  This form must be completed without any alterations to its text, and no 
substitutes shall be accepted. All blank spaces shall be filled in with the information 
requested.  

17.2. A bid in which the Bid Submission Form is not duly filled, signed and/or sealed by the 
bidder shall be rejected. 
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18. Bid Prices and Discounts 

18.1. The Bidder shall fill in unit rates/ prices for all items of the Works described in the BoQ 
in figures. The unit rates/ prices quoted in the BoQ shall also be deemed to include any 
incidentals not shown or specified but reasonably implied or necessary for the proper 
completion and functioning of the whole specified item of the Works in accordance with 
the Bidding Documents and shall also deem to include the cost of construction of 
infrastructural facilities required for execution of the Contract and not included in the 
Works. The Contract shall be for the whole Works based on the unit rates and prices in 
the Priced BoQ submitted by the Bidder.  

18.2. The unit rates/ prices quoted in the BoQ shall be inclusive of all taxes, duties, levies & 
charges payable in the Kingdom of Bhutan (including those levied on the construction 
material quarried from land owned by Employer or otherwise), as of thirty (30 days) days 
prior to the deadline for submission of Bids.  

18.3. The total price at the bottom of the Priced BoQ shall be indicated both in figures and 
words. 

18.4. If rebate/discount is offered, the overall discount in percentage shall be brought out in 
the Priced BoQ. Conditional rebates/discount, if any, offered by any Bidder shall not be 
considered during Bid evaluation. 

18.5. The prices and discounts quoted by the Bidder in the Bid Submission Form and in the 
Priced BoQ shall conform to the requirements specified below:  

a) Items for which no rate or price is entered by the Bidder in the Priced BoQ shall 
not be paid by Employer when executed and shall be deemed covered by the other 
rates and prices mentioned in the Priced BoQ. 

19. Contract Price Adjustment 

19.1. Prices quoted by the Bidder shall be fixed during the Bidder’s performance of the 
Contract or subject to variation, as specified in the BDS. A Bid submitted with an 
adjustable price quotation shall be treated as non-responsive and shall be rejected 
pursuant to ITB. 31 unless adjustable price quotations are permitted. 

19.2. If, in accordance with the BDS, prices quoted by the Bidder are subject to adjustment 
during the performance of the Contract: 

a) The prices quoted by the Bidder shall reflect changes in the cost of labour, 
material, etc. in accordance with the procedures specified in GCC.48 

b) A Bid submitted with a fixed price quotation when Bids have been invited with 
price variation, will not be rejected, but the price adjustment will be treated as zero.  

c) The estimated effect of the price adjustment provision applied over the period of 
execution of the Contract shall not be taken into consideration in Bid evaluation.  

d) Employer shall indicate the name, source and origin of indices along with their 
base values and corresponding coefficients as per SCC. 
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20. Currencies of Bid 

20.1. The unit rates and prices shall be quoted by the Bidder in any of the currency (ies) 
specified in the BDS.  

20.2. The reference exchange rate (selling rate) prevailing on the day of Bid opening or the 
immediate preceding date as posted by the Royal Monetary Authority of the Kingdom of 
Bhutan shall be used for the conversion of prices.  

20.3. The payment to the Contractor shall be made in the currency of Bid and any banking 
charges related to payment shall be borne by the Contractor. 

21. Period of Validity of Bids 

21.1. Bids shall remain valid till the date specified in the BDS. A Bid valid for a shorter period 
shall be liable for rejection by Employer as non-responsive. 

21.2. In exceptional circumstances, prior to the expiry of the Bid validity period, Employer 
may request Bidders to extend the period of validity of their Bids. The request and the 
responses shall be made in writing to all the participating Bidders. A Bidder may refuse 
the request to extend the validity of its Bid without forfeiting its Bid Security. In such a 
case, the Bid of the Bidder, refusing to extend the validity of its Bid, shall not be 
considered for evaluation and award. A Bidder granting the request shall be required to 
extend the validity of their Bid securities correspondingly but shall not be required or 
permitted to modify its Bid.  

21.3. The provisions of ITB 22 regarding discharge and forfeiture of Bid Security shall 
continue to apply during the extended period of Bid validity. 

22. Bid Security 

22.1. The Bidder shall furnish, as part of its Bid, a Bid Security in original form, denominated 
in the currency and the amount specified in the BDS. 

22.2. The Bid Security shall at the Bidder’s option, be in any forms stipulated in the BDS: 

a) An unconditional and irrevocable Bank Guarantee as per the form; or 
b) A Banker’s Cheque/ Cash Warrant; or  
c) A Demand Draft; or 
d) Cash deposit in the Employer’s bank account, only in case of exceptional 

circumstances. 
 

22.3. Bid Security shall be issued by a reputable financial institution enforceable in any Banks 
in Bhutan;  

22.4. Bid security shall be in its original form and copies shall not be accepted. Bid Security 
shall be valid for a period of thirty (30) days beyond the bid validity period, as extended, 
if applicable, in accordance with ITB. 21.2. Accordingly, the Bid security shall remain 
valid till the date specified in the BDS; 
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22.5. Any Bid not accompanied by adequate Bid Security shall be rejected by Employer as 
non-responsive.  

22.6. Return of Bid Security: 

a) The Bid Securities of unsuccessful Bidders shall be returned as promptly as 
possible upon the successful Bidder furnishing the Performance Security pursuant 
to ITB. 40 and signing the Contract. 

 
b) In case of single stage – two-envelope and two stage mode of tendering, Bid 

Security of non-responsive Bidders shall be returned immediately after technical 
evaluation.  

22.7.  The Bid Security shall be forfeited: 

a) if a Bidder withdraws its Bid as a whole or in part during the Bid validity period; or 
 
b) if the Bidder has been found practicing corrupt or fraudulent or collusive or 

coercive practices during bidding process; or 
 
c) If the successful Bidder fails to:  

i. accept the correction of its Bid Price pursuant to ITB. 32; 

ii. sign the Contract in accordance with ITB 41; or 

iii. furnish a Performance Security in accordance with ITB 40. 

22.8. The Bid Security of a JV/C must be in the name of JV/C that submits the Bid. 

23. Signing of Bids  

23.1. The Bidder shall prepare ONE Original of the documents comprising the Bid as 
described in ITB Clause 18 and clearly mark it “ORIGINAL”. In addition, the Bidder 
shall submit copies of the Bid, in the number specified in the BDS and clearly mark them 
“COPY”. In the event of any discrepancy between the original and the copies, the 
original shall prevail. 

23.2. The original and all copies shall be typed or written in indelible ink and shall be signed by 
a person/persons duly authorized by the Bidder with official seal as per Form: 4 of 
Section III. However, any published document submitted along with the Bid shall be 
signed by the authorized signatory (ies) at least on the first page and last page of such 
document. 

23.3. Any interlineations, erasures, overwriting, cutting or alteration shall only be valid if they 
are initialed by the authorized signatory (ies) to the Bid. 

24. Submission of Bids 
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24.1. Each Bidder, including its affiliate, shall be permitted to submit only one Bid against a 
particular NIT. In case a Bidder and its affiliate have submitted separate Bids against the 
same NIT, such bids shall be rejected. 

24.2. Bids shall be delivered by hand, courier or registered post or electronic means so as to 
reach Employer at the address specified in BDS on or before the date and time 
mentioned in BDS. Employer shall not be responsible for any delay in receipt of the bid 
where sent by post or courier.  

24.3. In case of hand delivery, Bids shall be handed over to the Nodal officer at the address as 
specified in BDS. 

24.4. The Bids shall be submitted in envelopes, signed and sealed in the manner stipulated 
hereunder or as mentioned in the BDS. The outer Envelope shall: 

a) be marked “CONFIDENTIAL”; 

b) be addressed to the Employer provided in the BDS; 

c) bear the Tender name and number; and 

d) provide a warning not to open before the time and date for Bid Opening. 

24.5. Single-Stage Two Envelope Process: 

a) The inner Envelope- I shall contain: 

i. Technical bids and be signed across their seals by the person authorized to sign 
the Bid on behalf of the Bidder; and 

ii.  Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and “COPY” 

b) The inner envelope –II shall contain: 

i. Financial bids and be signed across their seals by the person authorized to sign 
Bid on behalf of the Bidder; and  

ii. Be marked “ORIGINAL”, “ALTERNATIVE” (if permitted) and “COPY”. 

24.6. Where bids are invited under the single stage single envelope, both technical and 
financial bid shall be in one envelope.  

24.7. In addition to the identification required in ITB. 24.4, the inner envelopes shall indicate 
the name   and address of the bidder, to enable the bid to be returned unopened in case 
it is declared late pursuant to ITB. 26. 

24.8. If the outer envelope is not sealed and marked as above, the Employer shall assume no 
responsibility for the misplacement or premature opening of the bid. 
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24.9. In the two-stage process, bidders shall be advised to submit only the technical bids in the 
first stage. In the second stage, bidders shall be requested to submit both their technical 
bids as modified and agreed with the Employer and the financial bids based on the 
modified technical bids simultaneously in two separate sealed envelopes. 

24.10. When so specified in the BDS, Bidders shall have the option of submitting their Bids 
electronically. Bidders submitting Bids electronically shall follow the procedures specified 
in the BDS. 

25. Deadline for Submission of Bids  

25.1. Bids must be received by Employer in accordance with ITB. 24. In the event of the 
specified date for submission of Bids being declared a holiday for Employer, the Bids 
shall be received up to the specified time on the next working day. Such postponement 
of date shall not have any impact on the other dates specified in the Bidding Documents 
(i.e., bid validity and validity of bid security). 

25.2. Employer may, at its discretion, extend the deadline for the submission of Bids/ opening 
of Bids by issuing an addendum and hosting the same on the website, in which case all 
rights and obligations of Employer and the Bidders previously subject to the original 
deadline shall thereafter be subject to the deadline as extended. 

25.3. In the event of the deadline for submission of Bid extended by Employer, the Bidders 
who have already submitted their Bids within the original deadline of submission shall 
have the option to submit their revised Bid in substitution either in full or in part of 
earlier Bid. In the absence of a revised Bid, the original Bid shall be considered for 
opening and subsequent evaluation if otherwise in order. Wherever, the Bidder has 
submitted the revised Bid in modification of earlier Bid, the earlier Bid shall be returned 
unopened to the Bidder. 

26.  Late Bids  

26.1. Any Bid received by Employer after the bid submission deadline shall be declared late, 
rejected and returned unopened to the Bidder.  

27. Withdrawal, Substitution or Modification of Bids  

27.1. A Bidder may withdraw, substitute or modify its Bid after it has been submitted by 
sending a written withdrawal/ substitution/ modification notice prior to the deadline for 
submission of Bids, duly signed by an authorized representative, including a copy of the 
authorization, Power of Attorney as per Form: 4 of Section III. The bid requested to be 
withdrawn shall be returned unopened to the Bidder. 

27.2. The substitution or modification of the Bid must accompany the respective written 
notice and must be: 

a) Submitted in accordance with ITB. 26 and, in addition, the respective cover 
envelopes shall be clearly marked “SUBSTITUTION” or “MODIFICATION;” 
and 
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b) Received by Employer prior to the deadline prescribed for submission of Bids, in 

accordance with ITB. 24. 

27.3. No Bid may be withdrawn, substituted or modified in the interval between the deadline 
for submission of Bids and the expiry of the period of bid validity specified in the BDS 
or any extension there of pursuant to 21.2. 

27.4. Withdrawal, substitution or modification of a Bid between the deadline for submission of 
Bids and expiry of the period of bid validity (or any extension thereto) shall result in the 
forfeiture of the bid security pursuant to ITB.24.5.  

27.5. If the lowest evaluated Bidder withdraws his Bid between the periods specified pursuant 
to ITB.29.4, the bid security of the Bidder shall be forfeited.  

D.    BID OPENING, EVALUATION AND COMPARISON 

28. Bid Opening 

28.1. Employer shall conduct the bid opening at the address, date and time specified in the 
BDS. Any specific electronic bid opening procedures required if electronic bidding is 
permitted shall be as specified in the BDS.  

28.2. Bidders or their authorized representatives (not more than two) shall be allowed to 
attend the bid opening. Bidders who chose to attend shall sign the attendance sheet 
provided in the record of Bid opening with their name, designation, firm name and 
phone number or any other particulars as may be required. Bidders who chose to attend 
the opening shall not be allowed to speak on matters related to the Bid until and unless 
required by the committee members or by seeking permission from the Chairperson by 
raising hand. Bidders who have any complaint with regard to the Bid opening shall write 
in the complaint sheet and duly sign the sheet.  

28.3. The written withdrawal notices duly signed by an authorized representative of the Bidder 
for withdrawal of Bids, if any, shall be opened first and read out and such Bids shall be 
returned to the Bidder unopened.  

28.4. The written substitution/ modification notices duly signed by an authorized 
representative of the Bidder in accordance with ITB. 27.1 shall be opened and read out 
and the corresponding cover envelopes, which are marked “SUBSTITUTION”/ 
“MODIFICATION” shall be opened and exchanged with the corresponding Bids being 
substituted/modified. The substituted/modified bids shall not be opened, but returned 
to the Bidder.  

28.5. Cover envelopes of all other Bids shall be opened one at a time. Bids not accompanied 
by requisite Bid Security, or other documents and information as detailed in ITB. 16 shall 
be rejected and returned to the Bidder.  
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28.6. The Bidders’ representatives who are present shall be requested to sign the record. The 
omission of a Bidder’s representatives’ signature on the record shall not invalidate the 
contents and effect of the record.  

28.7. In the case of Single Stage Two Envelope Bids, the technical bid shall be opened on the 
bid opening date. The date for opening the Financial Bid shall be intimated to the 
Bidders whose Bid is found responsive in the techno-commercial evaluation.  

29.  Confidentiality 

29.1. Information   relating   to   the   examination, evaluation, comparison   of Bids, and 
recommendation of Contract Award, shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until publication of the Contract 
Award. 

29.2. Any effort by a Bidder to influence the Employer in the examination, evaluation, 
comparison and post qualification of the Bids or Contract Award decisions may result in 
the rejection of its Bid. 

29.3. Notwithstanding ITB 29, from the time of Bid Opening to the time of Contract Award, 
if any Bidder wishes to contact the Employer on any matter related to the bidding 
process, it should do so in writing. 

30. Clarification of Bids 

30.1. To assist in the examination, evaluation, comparison and post-qualification of the Bids, 
Employer may, at its discretion, ask any Bidder for a clarification on its Bid including 
justification and breakup of the rates and prices quoted. Any clarification submitted by a 
Bidder that is not in response to a request by Employer shall not be considered. 
Employer’s request for clarification and the response thereto shall be in writing and shall 
be delivered by email/post/hand delivery. 

30.2. No change in the prices or substance of the Bid shall be sought, offered or permitted, 
except to confirm the correction of arithmetic errors discovered by Employer in the 
evaluation of the Bids, in accordance with ITB. 32. 

31. Preliminary examinations of Bids and determination of responsiveness  

31.1. The Employer shall examine the Bids to confirm that all documents and information 
requested in ITB 16 have been provided, and to determine the completeness of each 
document submitted. 

31.2. Prior to the detailed evaluation of bids, the Employer shall determine whether each bid 
(a) meets the eligibility criteria defined in ITB 4; (b) has been properly signed; (c) is 
accompanied by the Bid Security; and (d) is substantially responsive to the requirements 
of the bidding documents. 

31.3. A substantially responsive bid is one which conforms to all the terms, conditions and 
specifications of the bidding documents, without material deviation or reservation. A 
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material deviation or reservation is one (a) which affects in any substantial way the scope, 
quality or performance of the Works; (b) which limits in any substantial way, inconsistent 
with the Bidding Documents, the Employer’s rights or the Bidder’s obligations under the 
Contract; or (c) whose rectification would affect unfairly the competitive position of 
other Bidders presenting substantially responsive Bids. 

31.4. If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 

32. Correction of Arithmetical Errors in Price Bid  

32.1. Arithmetical errors shall be corrected at the time of evaluation of Price Bid and the 
corrected figure shall be considered for the purpose of evaluated bid price. The 
corrections in the bid price shall be done as per the provisions of this clause and shall be 
binding on the Bidder. If the Bidder does not accept the correction of errors as per the 
provisions of this clause, the bid shall be rejected and the bid security shall be forfeited. 

32.2. If there is a discrepancy between the product of unit price & quantity and the total price 
for such item, the product of unit price and quantity shall prevail and the total price shall 
be corrected unless in the opinion of Employer, there is an obviously gross 
misplacement of decimal point in the unit rate, in which case, the total of line item as 
quoted shall prevail and unit rate shall be corrected accordingly. 

32.3. If there is discrepancy between summation of subtotals and total price, the summation of 
subtotal price shall prevail, and the total price shall be corrected.  

32.4. If there is a discrepancy between words and figure, wherever the bid document requires 
the figures to be written in words and figures, the amount in words shall prevail unless 
the amount expressed in word has an arithmetic error.  

32.5. In case the Bidder has not quoted unit price against any item, Employer shall treat the 
price of unquoted items as zero for the purpose of evaluation, comparison and award, 
with the assumption that the costs have been absorbed elsewhere in the Price Bid. If 
such a Bidder emerges as the successful Bidder, he shall be awarded the contract without 
any price/rate for the concerned items.  

32.6. In case prices for some items are given by a Bidder as lump sum where unit rates are 
required, Employer reserves the right to arrive at unit rate on the basis of dividing the 
entered lump sum amount by the specified quantity. 

33. Detail Evaluation and Comparison of Bids 

33.1. The Employer shall evaluate each Bid that has been determined, up to this stage of the 
evaluation, to be substantially responsive. To evaluate a Bid, the Employer shall only use 
the factors, methodologies and criteria defined in ITB 33. No other criteria or 
methodology shall be permitted. 

33.2. To evaluate and compare Bids, Employer shall consider the following: 
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a) the final bid price, as quoted in accordance with ITB. 18 in the priced BoQ; 
 
b) price adjustment for correction of arithmetic errors in accordance with ITB. 32; 
 
c) price adjustment due to discounts offered in accordance with ITB. 18;  
 
d) the cost of withdrawal of declared deviations as per Form: 5 of Section III and in 

accordance with ITB. 33.4;  
 
e) adjustments due to the application of the evaluation criteria specified in the BDS or 

those set out in the Evaluation and Qualification Criteria uploaded in the 
Employer’s/relevant website; and 
 

f) adjustment due to the application of a margin of preference, in accordance with 
ITB 34, if applicable. 

33.3. Employer’s evaluation of a bid shall exclude and not take into account any allowance for 
price adjustment   during the period of execution of the contract, if provided in the Bid. 

33.4. The evaluation shall be based on the evaluated cost of fulfilling the Contract in 
compliance with all commercial, contractual and technical obligations under the Bidding 
Documents. In arriving at the evaluated cost, the price for withdrawal of deviations 
shown in Form: 5 of Section III of the bid shall be used. Where necessary, if cost of 
withdrawal of any deviation is not given in Form: 5 of Section III, the Employer shall 
make its own assessment of the cost of such a deviation for the purpose of ensuring fair 
comparison of Bids. 

33.5. For the purpose of comparison, the total price offered by Bidders shall be calculated 
based on ITB. 33. Employer shall compare the total price offered by all substantially 
responsive bids of qualified Bidders to determine the lowest evaluated Bid. 

33.6. If the lowest evaluated Bid appears abnormally low and/or seriously unbalanced, 
Employer may require the Bidder to produce written explanations of justifications and 
detailed price analysis for any or all items of the Bill of Quantities to demonstrate the 
internal consistency of those prices with the construction methods and schedule 
proposed. Abnormally low Bid may or may not be accepted.  If   Employer decides to 
accept the abnormally low Bid /or the Bid with seriously unbalanced rates after 
considering the above, the Bidder shall be required to provide additional differential 
security in addition to the performance security, an equivalent to the difference between 
the estimated and quoted price to a maximum of (ten percent) 10% of the quoted price, 
to protect Employer against any financial loss in the event of default of the successful 
Bidder under the Contract. If the lowest evaluated Bid is abnormally high in the 
discretion of the Employer, then the Employer may seek justification for the high rates 
and if necessary, negotiate with the lowest evaluated Bidder and may reject the bid if 
considered to be abnormally higher than the estimate. 

33.7. Employer reserves the right to accept or reject any variation, deviation or alternative 
offer. Variations, deviations and alternative offers and other factors which are in excess 
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of the requirements of the Bidding Documents or otherwise result in unsolicited benefits 
for Employer shall not be taken into account in Bid evaluation. 

34. Margin of preference  

34.1. If specified in the BDS, domestic Contractors may receive a margin of preference in 
during evaluation, for which this clause shall apply. 

34.2. A domestic Bidder shall provide all evidence necessary to prove that it meets the 
following criteria to be eligible for a margin of preference in the comparison of its Bid 
with those Bidders who do not qualify for the preference. A domestic Bidder shall: 

a) be registered within Bhutan, constituted under and governed by the civil, 
commercial or public law of   Bhutan, and have its statutory office, central 
administration or principal place of business there; 

b) have majority ownership by nationals of Bhutan; 

c) not subcontract more than twenty percent (20%) of the initial Contract Price, 

excluding provisional sums, to foreign contractors, suppliers and/or 

consultants. 

34.3. Joint Ventures, Consortia and Associations of domestic firms may be eligible for the 
margin of preference provided that: 

a) the individual partners satisfy the criteria of eligibility of ITB 34.2 (a) and (b); 

b) the JV/C/A is registered in Bhutan; 

c) the JV/C/A does not subcontract more than ten percent (10%) of the initial 

Contract Price, excluding provisional sums, to foreign firms; and 

d) the JV/C/A satisfies any other criteria specified for the purpose of domestic 

preference eligibility, as specified in the BDS. 

34.4. The procedure used to apply the margin of preference shall be as stipulated in the BDS. 

35. Subcontracting 

35.1. Unless otherwise stated in the BDS, Employer does not intend to execute any specific 
elements of the Works by subcontractors. If permitted, Bidders may propose 
subcontracting for part of works as specified in the BDS. 

36. Employer’s Right to Accept Any Bid and to Reject Any or All Bids  

36.1. Employer reserves the right to accept or reject any bid, and to annul the bidding process 
and reject all bids at any time prior to contract award, without thereby incurring any 
liability to Bidders or any obligation to inform the affected Bidders of the grounds for 
such action of the Employer. 
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E.     AWARD OF CONTRACT 

37. Award Criteria 

37.1. Employer shall award the Contract to the successful Bidder whose bid has been 
determined to be substantially responsive and to be the lowest evaluated Bid, further 
provided that the Bidder is determined to be eligible and qualified and has the capacity 
and capability to fulfil the contract in accordance with relevant provisions of the bidding 
document. 

38. Notification of Award 

38.1. Prior to the expiry of the period of bid validity, Employer shall notify the successful 
Bidder, through a Notification of Award (NoA) as per Form: 1 of Section VII in writing, 
that its bid has been accepted indicating the award price. The successful bidder shall 
return a copy of the Notification of Award to Employer after duly recording “Accepted 
Unconditionally” under the signature of the authorized signatory within seven (7) days of 
the date of notification of award.  

38.2. Until a formal contract is prepared and executed, the NoA shall constitute a binding 
contract between the successful Bidder and Employer. 

38.3. Upon the furnishing of performance security pursuant to ITB.40 by the successful 
Bidder, Employer shall:  

a) Promptly notify each unsuccessful Bidder and return their bid security; and 
b) Publish a notification of award on its website.  

39. Debriefing by Employer 

39.1. On receipt of Notification of Award, an unsuccessful Bidder has three (3) working days 
to make a written request to Employer for a debriefing. Employer shall provide a 
debriefing to all unsuccessful Bidders whose request has been received within this 
deadline.  

39.2. Where a request for debriefing has been received within the deadline, Employer shall 
provide a debriefing within five (5) working days.  

39.3. Employer shall discuss only such Bid and not the bids of other competitors. The 
debriefing shall not include:  

a. point-by-point comparisons with another Bid; and 

b. information that is confidential or commercially sensitive to other Bidders. 
 

39.4. The purpose of debriefing is to inform the aggrieved Bidder of the reasons for lack of 
success, pointing out the specific shortcomings in its bid without disclosing contents of 
other bids. 
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40. Performance Security 

40.1. Within thirty days (30) days after receipt of the Notification of Award the successful 
Bidder shall submit Performance Security equal to 10% of the Contract Price and in the 
form stipulated in the BDS, denominated in the type and proportions of currencies in 
the Notification of Award. 

40.2. Failure of the successful Bidder to comply with the requirements of ITB. 40.1 and shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 
Security.  

40.3. Upon the successful Bidder’s signing of the Contract and furnishing of the Performance 
Security pursuant to ITB 41.1, the Employer shall promptly notify the name of the 
winning Bidder to each unsuccessful Bidder and shall discharge the Bid Securities of the 
unsuccessful Bidders. 

41. Signing of Contract 

41.1. Upon accepting the Notification of Award (NoA), the successful Bidder shall submit the 
Performance Security and sign the Contract within thirty (30) days as per form 3 Section 
VII. 

41.2. Where the Contract is not signed by both parties in person: 

a) The Employer shall send to the successful Bidder a duly signed copy comprising of 
complete Contract documents and the NoA. These documents shall be signed by 
the successful Bidder or its duly authorized representative, together with the date 
of signature, in order for the Contract to be effective; 

b) The NoA shall indicate the deadline within which the successful Bidder shall sign 
these documents with the date of signature and return a copy to the Employer, in 
accordance with the mode of delivery including electronic mode (e.g. scanned copy 
with electronic signature, etc.) as may be specified by the Employer in the NoA; 

c) The Contract shall become effective from the date of signing these documents; 

d) Failure of the successful Bidder to accept the award/ sign the contract shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the 
bid security. 

42. Vendor Performance Management System (VPMS) 

42.1. The performance of the Contractor shall be assessed as per the VPMS available in the 
Employer’s website for the purpose of assessing the performance of the Contractor. In 
addition to this, any other Contractor performance rating system may apply, as 
applicable. 

43. Complaint and Review 

43.1. If the Bidder has or is likely to suffer, loss or injury due to breach of a duty imposed on 
the Employer by the provisions of this bidding document, the Bidder shall submit the 
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complaint in writing to the Employer within five (5) days from the date of Notification 
of Award. 

43.2. The Head of Procuring Agency shall, within 5 days after the submission of the 
complaint, issue a written decision. 
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SECTION II – BID DATA SHEET 
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BID DATA SHEET 

 The Bid Data Sheet (BDS) contains information and provisions that are specific to a particular 
bidding process. The Employer must specify in the BDS only information that the Instructions 
to Bidders (ITB) request to be specified in the BDS. All information shall be provided, and no 
clause shall be left blank. To facilitate the preparation of the BDS, its clauses are numbered with 
the same numbers as the corresponding ITB clauses. This guide provides information to the 
Employer on how to enter all required information, and includes a BDS format that summarizes 
all information to be provided. 

Whenever there is a conflict, the provisions herein shall prevail over those in the ITB. 

 

ITB  Particulars 

4.4 Not Applicable 

5.1(h) All countries except Bhutan 

6.1 and 6.2  Joint Venture/Consortium (JV/C) Bids are permitted: No 

9.1 and 9.4  For Bid clarification purposes, the Employer’s address is: 
Attention: Mr. Chimi Wangchuk 

Address: Dungsam Cement Corporation Limited 

Phone number: +975-17935546 

Electronic mail: chimi.wangchuk332@dccl.bt 

 

Bid clarification request will be received on or before: 

Time: 17:00 hrs. 

Date: September 29, 2025 

11.1 
A pre-bid meeting is not applicable. 

15.1 Alternative Bids shall not be permitted. 

16.1 (i) The Bidder shall submit with its Bid the following additional documents:  

a) Valid Trade License; 

b) Valid Tax Clearance Certificate; 

c) Valid CDB registration certificate; 
16.1 (g) Deviation to any of these clauses anywhere in the Bid shall not be 

permitted: 

i. GCC 1.4: Governing Laws 
ii. GCC 19: Settlement of Disputes  
iii. GCC 13: Contract Price 
iv. GCC 3.2: Performance Security  
v. GCC 15.4: Patent Indemnity  
vi. GCC 10.3: Defect Liability  
vii. GCC 15.5: Limitations of Liability  
viii. GCC 8.1: Time for Commencement and Completion 



DCCL – Bidding Document  

 
 

Page | 27  
 

19.2 The prices quoted by the Bidder shall not be adjustable. 

20.1 The Currencies of Bid shall be: Bhutanese Ngultrum 

21.1 
The Bid validity period shall be 60 days from the last date of bid 

submission i.e., up to November 29, 2025 

22.1 
The Bidder shall furnish a bid security in the amount of Nu. 27,000 shall 

be valid up to December 29, 2025. 

22.2 The Bid Security shall be provided in any one of the following forms 
issued/enforceable by any Financial Institutions in Bhutan:  

i. An unconditional and irrevocable Bank Guarantee; or 
ii. A Banker’s Cheque/ Cash Warrant; or 
iii. A Demand Draft;  

22.4 
The Bid Security shall be valid till: December 29, 2025 

23.1 
In addition to the original Bid, the number of copies is: One 

24.2 and 24.3 
For the purpose of bid submission only, the Employer’s address is:  

Mr. Loday Zangpo, 

Officiating General Manager, 

Corporate Service Department 

24.4 1. Single Stage Single Envelope 

Superscript of Cover Envelope:  

“CONFIDENTIAL”  

Bid for …… [Insert name of the package] ……bearing …. [NIT No. &Date] …. 
Name and address of Bidder: …………………………... 
Not to be Opened Before Due Date for Opening on:……[date & time]………….. 
……………… [Insert Name, Designation and Address of the authorized 
representative of Employer] …………………………………...” 

Superscript of Envelope 1: 

“Bid Security for …. [NIT No. &Date] …...” 

Name of Bidder: ............................................. 

Superscript of Envelope 2: 

“CONFIDENTIAL 

Bid for …… [Insert name of the Package] ……bearing …. [NIT No. &Date] 
…... 
Name of Bidder: …………………………... 
Not to be Opened Before Due Date for Opening on: [date &time] …………... 

24.10 Bidders shall not have the option of submitting their Bids electronically. 
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28.1 The Bid Opening shall take place at: 

Venue: DCCL Conference Hall 
Date: September 30, 2025  
Time (BST): 15:30 hrs 

33.2 (e) and 
24.2 

In addition to the requirements specified in ITB.16.1, no other qualifying 

criteria is applicable. 

34.1 and 34.3 
d) 

Margin of domestic preference of ten percent (10%) shall not apply 

34.4 The procedure used to apply the margin of preference shall be: Not 
Applicable 

35.1 The ceiling for sub-Contractor’s participation and conditions are: Sub-
contracting shall not be allowed. 

40.1 The Performance Security shall be provided in any one of the following 
forms issued by a reputable Financial Institution and enforceable in any 
Banks in Bhutan:  

(a) Unconditional bank guarantee; or 
(b) Demand draft; or 
(c) Cash warrant;  
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SECTION III – BIDDING FORMS 
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FORM I: INTEGRITY PACT STATEMENT 

1: General 

Whereas the Dungsam Cement Corporation Limited here in after referred to as the Employer one 

part, and …………………………………………………………...………… [Insert firm name] on 

the other part (hereafter referred to as the Bidder) here by execute this agreement as follows: 

2. Objectives 

Now, therefore, the employer and the Bidder agree to enter into this pre-contract agreement, here in 
after referred to as integrity pact, to avoid all forms of corruption by following a system that is fair, 
transparent and free from any influence/ unprejudiced dealings prior to, during and subsequent to 
the currency of the contract to be entered into, with a view to:  

2.1.      Enable the Employer to obtain the desired contract at a reasonable and competitive price in 
conformity to the defined specifications of the works, goods and services; and 

2.2      Enable Bidders to abstain from bribing or any corrupt practice in order to secure the contract 
by providing assurance to them that their competitors shall also refrain from bribing and 
other corrupt practices and the Employer shall commit to prevent corruption, in any form 
by their officials by following transparent procedures. 

3.        Commitments of the Employer 

The Employer commits itself to the following: 

3.1.  The Employer hereby under takes that no official of the Employer, connected directly or 
indirectly with the Contract, shall demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward favour or any material or immaterial 
benefit or any other advantage from the Bidder, either for themselves or for any person, 
organization or third party related to the Contract in exchange for an advantage in the 
bidding process, bid evaluation, contracting or implementation process related to the 
Contract. 

3.2.  The Employer further confirms that its officials have not favored any prospective Bidder in 
any form that could afford an undue advantage to that particular Bidder during the tendering 
stage, and shall further treat all Bidders alike.   

3.3  All the officials of the Employer shall report to the Chief Executive Officer, Employer, any 
attempted/completed violation of clauses 3.1 and 3.2. 

3.4  Following report on violation of clauses 3.1 and 3.2 by official (s), through any source, 
necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
proceedings may be initiated by the Employer and such a person shall be debarred from 
further dealings related to the Contract process. In such a case while an enquiry is being 
conducted by the Employer the proceedings under the Contract would not be stalled.  

4.  Commitments of Bidders  

 The Bidder commits himself to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities during any stage of his bid or during any pre-contract or 
post-contract stage in order to secure the Contract or in furtherance to secure it and in 
particular commits himself to the following: 
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4.1  The Bidder shall not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favour, commission, fees, brokerage, any materials or immaterial benefit to any 
official of the Employer, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any advantage in 
the bidding, evaluation, contracting and implementation of the Contract. 

4.2    The Bidder further undertakes that he has not given, offered or promised to give, directly or 
indirectly any bribe, gift, consideration, reward, favour, commission, fees, brokerage, any 
material or immaterial benefit to any official of the Employer or otherwise in procuring the 
Contract or forbearing to do or having done any act in relation to the obtaining or execution 
of the Contract or any other contract with the Employer for showing or forbearing to show 
favour or disfavor to any person in relation to the Contract or any other contract with the 
Employer. 

4.3  The Bidder shall not collude with other parties interested in the contract to preclude the 
competitive bid price, impair the transparency, fairness and progress of the bidding process, 
bid evaluation, contracting and implementation of the contract. 

4.4  The Bidder, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to 
make to officials of the Employer of their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services agreed upon for 
such payments.  

4.5  The Bidder shall not enter into any monetary dealings or transaction, directly, with any 
tender committee member, and if he does so, the Employer shall be entitled forthwith to 
rescind the Contract and all other contracts with the Bidder. 

5.  Sanctions for Violation 

 The breach of any aforesaid provisions or providing false information by employers, 
including manipulation of information by evaluators, shall face administrative charges and 
penal actions as per the existing relevant rules and laws. 

 The breach of the Pact or providing false information by the Bidder, or any one employed 
by him, or acting on his behalf (whether with or without the knowledge of the Bidder), or 
the commission of any offence by the Bidder, or any one, employed by him, or acting on his 
behalf, shall be dealt with as per the provisions of the Penal Code of Bhutan, 2004, and the 
Anti – Corruption Act, 2006. 

 In the event of a breach, the Employer shall also take all or any one of the following actions, 
wherever required:  

5.1  Immediately call off the pre-contract negotiations without giving any compensation to the 
Bidder. However, the proceedings with the other Bidder(s) would continue. 

5.2  Immediately cancel the contract, if already awarded/signed, without giving any 
compensation to the Bidder. 

5.3  Forfeit the Earnest Money/security deposited with the Employer. 

5.4  Recover all sums already paid to the Bidder. 

5.5  Encash the advance bank guarantee and performance bond /warranty bond, if furnished by 
the Bidder, in order to recover the payments, already made by the Employer, along with 
interest.  
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5.6  Cancel all or any other Contracts with the Bidder. 

5.7  Debar the Bidder from entering into any bid from the Employer as per the Debarment Rule. 

6.   Examination of Books of Accounts 

6.1  In case of any allegation of violation of any provisions of this integrity pact or payment of 
commission, the Employer/authorized persons or relevant agencies shall be entitled to 
examine the Books of Accounts of the Bidder and the Bidder shall provide necessary 
information of the relevant financial documents and shall extend all possible help for the 
purpose of such examination. 

7.    Monitoring and Arbitration  

7.1  The Employer shall be responsible for monitoring and arbitration of IP as per the 
procurement rules. 

8  Legal Actions 

8.1  The actions stipulated in this integrity pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relating to any 
civil or criminal proceeding as. 

9.  Validity  

9.1  The validity of this integrity pact shall cover the tender process and extend until the 
completion of the contract to the satisfaction of both the employer and the Bidder. 

9.2  Should one or any provision of this pact turn out to be invalid, the remainder of this pact 
remains valid. In this case, the parties shall strive to come to an agreement to their original 
intentions. 

We, hereby declare that we have read and understood the clauses of this agreement and shall abide 
by it. Further, the information provided in this agreement is true and correct to the best of our 
knowledge and belief. 

The parties here by sign this Integrity pact on September 30, 2025 

 

 

 ….…………………. 

EMPLOYER                                                                                                     BIDDER 

 

Witness 

 

1………………………...                                                                          1……………………. 
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FORM 2: BIDDER’S INFORMATION FORM 

 

1.  Bidder’s or each member of JV’s Legal Name:  

 
2.  Bidder’s or each member of JV’s Country of Registration:  

 
3.  Bidder’s or Each member of JV’s Year of Registration:  

 
4.  Bidder’s or Each member of JV’s Legal Address in Country of Registration:  

 
5.  Bidder’s or Each member of JV’s Website Address: 

 
6.  Bidder’s or Lead member of JV’s Authorized Representative 

    Name: 

Designation: 

    Address:  

    Telephone:  

    E-mail Address: 

7.  Bidder’s or Lead member of JV’s Authorized Representative in Bhutan (if any)  

    Name of the Employer or firm: 

Name of the contact person: 

Designation: 

    Address:  

    Telephone:  

    E-mail Address: 

    Services to be provided by the local representative: 

8.  Status of the Bidder (Tick the option as applicable): 

● Bidding Company 

● Lead Member of the Joint Venture 

● Agent of the Foreign Bidder   

9.  
Attached are copies of the following original documents: [Tick the options of the attached 

original documents] 

● Tax Clearance Certificate of Bidder named in 1(applicable for Bhutanese 
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Bidders) 

● Trade License of Bidder named in 1above (applicable for Bhutanese Bidders) 

● Certificate of Incorporation or Registration of Bidder named in 1above 

● Any other certificate to support the legal entity of the Bidder named in 1 
above 

 

Date: 

 

Signature......................................................... 

Place: 
 

Name................................................................ 

  

Designation...................................................... 

  

Seal..................................................................... 
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FORM 3: POWER OF ATTORNEY 

 
KNOW ALL MEN BY THESE PRESENTS THAT WE, 

………………………………………………………………. [insert name of the Bidder] 

………………. incorporated under the ……………………………………………………. 

[insert relevant statute of the country of incorporation] and having its registered office at 

…………………………………… [insert address] (Hereinafter referred to as the “Bidder”) 

having been authorized by the Board of Directors of the Employer, inter alia, to execute 

contracts in the name of and for and on behalf of the Employer.  I 

……………………………………... [insert name of the person giving the power of attorney] presently 

holding the position of ………………………………….…... [insert designation of the person giving 

the power of attorney] in the Employer do hereby constitute, appoint and authorize 

Mr.……………………………………… [insert name, designation and residential address of the person 

to whom the power of attorney is being given] as our true and lawful attorney to do in our name and on 

our behalf all such acts, deeds, things necessary and incidental to submission of our Bid against 

NIT No. ……………………..., floated by Employer.  

I hereby further authorize the above attorney for signing and submission of the Bid and all other 

documents, information related to the Bid including undertakings, letters, certificates, 

declarations, clarifications, acceptances, guarantees, any amendments to the Bid and such 

documents related to the Bid, and providing responses and representing us in all the matters 

before Employer in connection with the Bid for the said NIT till the completion of the bidding 

process.  

 

I accordingly hereby nominate, constitute and appoint above named  as my lawful attorney to do 

all or any of the acts specifically mentioned immediately herein above. 

 

WE do hereby agree and undertake to ratify and confirm whatever the said Attorney shall 

lawfully do or cause to be done under and by virtue of this power of Attorney and the Acts of 

Attorney to all intents and purposes are done as if I had done the same on behalf of the 

Employer if these presents had not been made. 

 

IN WITNESS whereof I, …………………………………... have executed these presents this 

the ………………………. day of …………………at ………………... 



DCCL – Bidding Document  

 
 

Page | 36  
 

 

       EXECUTANT 

       
Signature………………………………...………… 

    

Name: ............................................................................... 

      

Designation……………..……….………………... 

 

ACCEPTED: 

Signature of Attorney...…………………………. 

 

Name: .....................……………………………… 

 

Designation………………….....................……... 

 

 

Signature of the Attorney Attested…………………………………….. 

 

Name………………………………….………………………………. 

 

Designation………………………………………………………….… 

 

Office Seal……………………………………………………...……… 
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FORM 4: DEVIATION SCHEDULE (IF APPLICABLE) 

To: 

Dungsam Cement Corporation Limited 

 

Sir/Madam,  

 

The following are the deviations and variations from and exceptions to the terms, conditions and 

specifications of the Bidding Documents for procurement of Maintenance of Plant Boundary 

Wall and Electrical Room These deviations and variations are exhaustive. We are furnishing 

below the cost of withdrawal for the deviations and variations stated in this Form. We shall 

withdraw the deviations proposed by us in this Form at the cost of withdrawal indicated herein, 

failing which our Bid may be rejected and bid security forfeited. 

We confirm that except for the deviations and variations stated in this Form to our Bid, the 
entire work shall be performed as per specifications and conditions of the Bidding Documents 
without any extra cost to Employer, irrespective of any mention to the contrary anywhere else in 
the Bid, failing which our Bid may be rejected and Bid security forfeited. 

Further, we agree that additional condition, deviation, if any, found in the Bidding Documents 
other than those stated in this Form, save those pertaining to any rebates offered, shall not be 
given effect to.  

 

Section / Clause No Page No. Statement of Deviations Cost of withdrawal 

    

 

 

 

 

 

 

   

    

 

Date: (Signature)..........................................................  

Place: (Name)................................................... 

 (Designation).......................................................  

  

(Seal)................................................................... 
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FORM 5: BID SUBMISSION FORM 

 
 To:   
 Dungsam Cement Corporation Limited, 
 
We, the undersigned, declare that: 
a) Having examined all the Bidding Documents (with reference ITB 10), including addenda, 

we offer to execute the Maintenance of Plant Boundary Wall and Electrical Room in 

accordance with the Conditions of Contract accompanying this Bid for the Contract Price 

of BTN………………………. (In figures), 

Ngultrums…………………………………………………………………………. (In words). 

b) This Bid and your written acceptance of it shall constitute a binding Contract between us. 
We understand that you are not bound to accept the lowest or any Bid you receive. 

c) We hereby confirm that this Bid complies with the Bid validity and Bid Security required by 
the Bidding Documents and specified in the Bidding Data Sheet. 
 

d) We, including any subcontractors for any part of the Contract, have nationalities from 
eligible countries in accordance with ITB Clause 7; 
 

e) We have no conflict of interest in accordance with ITB sub clause 5.2; 
 

f) Our firm, its affiliates or subsidiaries—including any subcontractors for any part of the 
Contract—has not been declared ineligible under the laws or official regulations of Bhutan, 
in accordance with ITB Clause 6 and other relevant clauses. 
 

g) Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and 
to contract execution if we are awarded the contract, are listed below:  
 

Name & address of agent Amount & Currency Purpose of commission or 
gratuity 

 

 

  

* If none, please state none 

 
h) Our duly executed Integrity Pact Statement is attached herewith. 

i) We accept the vendor performance management system. 
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AUTHORIZED SIGNATURE:  ______________________________ (AFFIX LEGAL STAMP) 

Name and title of signatory:  ………………………………………… 

Name of Bidder: __________________________________ 

Address:   …………………………………………………………………. 
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SECTION I – GENERAL CONDITIONS OF CONTRACT 
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F. GENERAL PROVISIONS 

1. Definitions 

1.1 The following words and expressions shall have the meaning hereby assigned to them 
except where the context otherwise requires. 

(i) Affiliate means business concerns, organizations or individuals that control each other or 
that are controlled by a common third party. Control may include shared management or 
ownership; common use of facilities, equipment and resources; or family interests. 

(ii) Employer means the Employer including its legal successors and permitted assigns. The 
term “Employer” and “Employer” are synonymous. 

(iii) Bid means an offer to execute Works in accordance with the terms and conditions set 
out in the bidding documents inviting such offers. The term “tender” is synonymous 
with the term “bid”. 

(iv) Bid Data Sheet (BDS) means the proforma sheet, which contains data and information 
specific to a particular work. 

(v) Bidder means an eligible individual, firm, legal entity or joint venture that participates in a 
competitive bidding process governed by the bidding documents. 

(vi) Bidding Document means the set of documents sold or issued by Employer to potential 
Bidders in which the specifications, terms and conditions of the proposed procurement 
are prescribed. The terms “Bidding Documents”, “Tender Documents” and “Bid 
Documents” are synonymous. 

(vii) Bill of Quantities (BoQ) means summary of the quantities and unit prices of the items of 
work proposed and agreed under the contract. 

(viii) Contract means formal agreement(s) in writing entered into simultaneously between 
Employer and the Contractor on mutually agreed terms and conditions including the 
Contract Documents and amendments thereto pursuant to Notification of Award issued 
by Employer and accepted by the Contractor and which are in compliance with all the 
relevant provisions of the Governing Law of the Contract as per GCC 4. 

(ix) Contract Document means the documents referred in Contract Agreement. 

(x) Contract Price means the price payable to the Contractor as specified in the Contract 
Agreement, subject to such additions and adjustments thereto or deductions therefrom 
as may be made pursuant to the provisions of the Contract till the completion of the 
contract, the price so adjusted shall be termed as executed/final Contract Price. 

(xi) Contractor means an individual or legal entity whose Bid to perform the Contract   has 
been accepted by Employer and is named as such in the Contract Agreement, and 
includes the legal successors or permitted assigns of the Contractor. 
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(xii) Contractor’s Representative means any person nominated by the Contractor and 
approved by Employer in the manner provided in GCC 13 hereof to perform the duties 
assigned by the Contractor. 

(xiii) Contractor’s Equipment means all plant, facilities, equipment, machinery, tools, 
apparatus, appliances or things of every kind required for erection, completion and 
maintenance of works that are to be provided by the Contractor, but does not include 
plant, equipment, materials or other things intended to form or forming part of the 
works. 

(xiv) Day means calendar day of the Gregorian calendar. 

(xv) Day works are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for associated Materials 
and Plant. 

(xvi) Defect Liability Period means the period of validity of the warranties given by the 
Contractor commencing at completion of the Works or a part thereof, if separate 
completion of the Works for such part has been provided in the Contract, during which 
the Contractor is responsible for defects with respect to the Works (or the relevant part 
thereof) as provided in GCC46 hereof. 

(xvii) The Defects Liability Certificate is the certificate issued by the Employer upon correction 
of defects by the Contractor. 

(xviii) Drawings include calculations and other information provided or approved by the 
Employer for the execution of the Contract. 

(xix) Effective Date means the date of Notification of Award/ Work Order/Contract Signing 
and from which the time for completion shall be determined. 

(xx) Foreign Bidder shall mean any Bidder having nationality of any country other than 
Bhutan. 

(xxi) Joint Venture or “JV” means a joint venture, association or consortium of not more than 
four (4) legal entities that pool their resources and skills to undertake a large or complex 
Contract in the role as a Contractor, with all legal entities (members in the JV) being 
legally liable, jointly and severally, through a joint venture agreement between the 
members of the JV for the execution of the Contract in the event of a member’s 
withdrawal. 

(xxii) Notification of Award (NoA) means the letter or order issued by Employer conveying 
the acceptance of the Bid of the successful Bidder subject to such terms and conditions 
as may have been stated therein.  

(xxiii) Local Transportation shall include loading, unloading, handling of plant, equipment and 
materials at the port of entry in India/airport in Bhutan; storage at the port/airport, if 
required, and subsequent transportation from the port of entry/airport up to the Site. 

(xxiv) Month means calendar month of the Gregorian calendar. 
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(xxv) Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

(xxvi) Party means the Employer or the Contractor, as the context requires, and “Parties” 
means both of them. 

(xxvii) Project Manager means the person appointed by Employer in the manner provided in 
GCC.9.1 hereof and named as such in the SCC to perform the duties delegated by 
Employer. 

(xxviii) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical or 
biological function. 

(xxix) Site is the area defined as such in the SCC. 

(xxx) Subcontractor means any person named in the Contract as a subcontractor, or any 
person appointed by the Contractor as a subcontractor or designer, for a part of the 
works; and the legal successors in title to each of these persons. 

(xxxi) Time for Completion means the time within which completion of the Works as a whole 
(or of a part of the Works where a separate Time for Completion of such part has been 
prescribed) is to be attained in accordance with the stipulations in the SCC and the 
relevant provisions of the Contract. 

(xxxii) Technical Specifications means specifications of the Works incorporated in the bidding 
documents and forming part of the contract and includes any modification or 
amendment thereto or any addition thereto or any deduction therefrom, as may be made 
with the mutual agreement of the Employer and Contractor. 

(xxxiii) Temporary Works means all temporary works of every kind (other than Contractor’s 
Equipment) required on Site for the execution of the Works. 

(xxxiv) Works shall mean the total work to be executed in accordance with the Contract or 
part(s) thereof, as the case may be, and shall include all extra or additional, altered or 
substituted works or temporary/enabling works and urgent works as required for 
performance of the Contract. 

(xxxv) A Variation means any change to the Works, which is instructed as a variation under 
Clause. 

2. Interpretation 

2.1 In the Contract, except where the context requires otherwise: 

a. Words indicating one gender shall include all genders; 

b. Words indicating the singular also include the plural and words indicating the plural also 
include the singular; 

c. Provisions including the word “agree,” “agreed,” or “agreement” require the agreement 
to be recorded in writing; 
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d. “Written” or “in writing” means hand-written, type-written, printed or electronically 
made, and resulting in a permanent record; 

e. “may” means that the party/person referred to has the choice whether to act or not in 
the matter referred to; and  

f. “shall” means that the party/person referred to has an obligation under the Contract to 
perform the duty referred to. 

2.1 "Month" and "Year" and all dates shall be reckoned according to the Gregorian calendar. 

2.2 A “law” shall be construed as a reference to such law including its amendments or 
reenactments from time to time. 

2.3 A “person” shall be construed as a reference to any person, firm, Employer, corporation, 
society, trust, government, or agency of a government or any association or partnership 
(whether or not having separate legal personality) of two or more of the above and a 
person shall be construed as including a reference to its successors, permitted transferees 
and permitted assigns in accordance with their respective interests. 

2.4 The words “hereof” or “herein” if and when used in the Contract Documents shall mean 
a reference to the Contract Documents of this Contract. 

2.5 Incoterms 

a) Unless inconsistent with any provision of the Contract, the meaning of any trade term, 
when used, and the rights and obligations of Parties thereunder shall be governed by the 
rules prescribed in the current edition of Incoterms specified in the SCC and published 
by the International Chamber of Commerce in Paris, France. 

 
2.6 Amendment 

a) No amendment or other variation of the Contract shall be effective unless it is in writing, 
is dated, expressly refers to the Contract, and is signed by duly authorized representatives 
of Employer and the Contractor. 

 
2.7 Non-waiver 

a) Subject to 2.7(b) below, no relaxation, forbearance, delay or indulgence by either party in 
enforcing any of the terms and conditions of the Contract or the granting of time by 
either party to the other shall prejudice, affect or restrict the rights of that Party under 
the Contract, nor shall any waiver by either Party of any breach of Contract operate as 
waiver of any subsequent or continuing breach of Contract; 

b) Any waiver of a party’s rights, powers or remedies under the Contract must be in writing, 
dated and signed by an authorized representative of the party granting such waiver, and 
must specify the right and the extent to which it is being waived. 

 
2.8 Severability 
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a) If any provision or condition of the Contract is prohibited or rendered invalid or 
unenforceable, such prohibition, invalidity or unenforceability shall not affect the validity 
or enforceability of any other provisions and conditions of the Contract. 

 
2.9 Entire Agreement 

a) The Contract constitutes the entire agreement between Employer and the Contractor, 
with respect to the subject matter of Contract, and supersedes all communications, 
negotiations and agreements (whether written or oral) of the Parties with respect thereto 
made prior to the date of Contract. 

3. Notices 

3.1 Notices shall be deemed to include any approvals, consents, instructions, orders, 
determinations and certificates to be given under the Contract. 

3.2 Unless otherwise stated in the Contract, all notices to be given under the Contract shall 
be in writing, and shall be sent by personal delivery, or courier, or post, or electronic 
mail, writing to the address specified in the SCC. 

3.3 Any notice sent by post or courier shall be deemed (in the absence of evidence of earlier 
receipt) to have been delivered ten (10) days after dispatch. In proving the fact of 
dispatch, it shall be sufficient to show that the envelope containing such notice was 
properly addressed, stamped and conveyed to the postal authorities or courier service for 
transmission by airmail or special courier. 

3.4 Any notice delivered personally or electronic mail shall be deemed to have been delivered 
on date of its dispatch. Either Party may change its address at which notices are to be 
received and/or sent by giving ten (10) days’ notices to other Party in writing. 

4. Governing Law and Language 

4.1 The Contract shall be governed by and interpreted in accordance with the laws of the 
Kingdom of Bhutan. 

4.2 The Contractor shall, in all matters arising in the performance of the Contract, comply in 
all respects, give all notices and pay all fees required by the provisions of any statute, 
ordinance or other law or any regulation or by-law of any duly constituted authority of 
the Kingdom of Bhutan. 

4.3 The Contractor shall indemnify and hold Employer harmless from and against any and 
all liabilities, damages, claims, fines, penalties and expenses of whatever nature arising or 
resulting from the violation of such laws by the Contractor or its personnel including its 
Sub-Contractors and their employees. 
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4.4 The Contract, as well as all correspondence and documents relating to the Contract 
exchanged by the Contractor and Employer, shall be written in English. Supporting 
documents and printed literature that are part of the Contract may be in another 
language provided they are accompanied by an accurate translation of the relevant 
passages in English, in which case, for purposes of interpretation of the Contract, the 
translation shall govern. 

4.5 The Contractor shall bear all costs of translation to the governing language and all risks 
of the accuracy of such translation, for documents provided by the Contractor. 

5. Assignment 

5.1 The Contractor shall not, without the express prior written consent of Employer, assign 
to any third party the Contract or any part thereof, or any right, benefit, obligation or 
interest therein or there under, except that the Contractor shall be entitled to: 

5.2 Assign either absolutely or by way of charge any monies due and payable to it or that 
may become due and payable to it under the Contract in favour of its bankers;  

5.3 Assign to the insurers (in cases where the insurers have discharged the Contractor’s loss 
or liability) of the Contractor’s right to obtain relief from any other liable party. 

6. Fraud and Corruption 

6.1 If Employer determines that the Contractor and/or any of its personnel, or its agents, or 
its subcontractors, and/or their employees has engaged in corrupt, fraudulent, collusive 
coercive, or obstructive practices, in competing for or in executing the Contract, then 
Employer may, after giving fourteen (14) days’ notice to the Contractor, terminate the 
Contract and expel him from the site, and the provisions of GCC.Q shall apply as if such 
expulsion had been made under GCC.61.1c) 

6.2 For the purposes of this sub-clause, 

a) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

b) “Fraudulent practice” is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 
other benefit or to avoid an obligation; 

c) “Collusive practice” is an arrangement between two or more parties designed to achieve 
an improper purpose, including to influence improperly the actions of another party; 

d) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

e) “Obstructive practice” is 
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i. Deliberately destroying, falsifying, altering or concealing of evidence material during an 
investigation or making false statements to investigators in order to materially impede 
any investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; 
and/or threatening, harassing or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the investigation, or 

ii. Acts intended materially to impede the exercise of the inspection rights of Employer or 
any organization or person appointed by Employer. 

7. Joint Venture 

7.1 If the Contractor is a joint venture, all such parties shall be jointly and severally bound to 
Employer for the fulfillment of the obligations under the Contract and shall designate 
one of such firms/parties to act as a leader with authority to bind the joint venture. The 
composition or the constitution of the joint venture shall not be altered without the prior 
consent of Employer. 

 

G. THE EMPLOYER 

8. Access to Site 

8.1 Employer shall give access to and possession of all parts of the Site including special 
and/or temporary rights-of-way to the Contractor, free from all encumbrances. 
Employer reserves the right to hand over the Site in parts progressively to the 
Contractor. The Contractor shall be required to take possession of the Site without any 
undue delay and commence the Works on the released fronts in parts without any 
reservation whatsoever. 

8.2 The Contractor shall allow the Project Manager and any person authorized by the 
Employer access to the Site and to any place where work in connection with the 
Contract is being carried out or is intended to be carried out. 

9. Employer Representative 

9.1 Project Manager 

a) If the Project Manager is not named in the Contract, then within fourteen (14) days of 
the Effective Date, Employer shall appoint and notify the Contractor in writing of the 
name of the Project Manager. Employer may from time to time appoint some other 
person as the Project Manager in place of the person previously so appointed, and shall 
give a notice of the name of such other person to the Contractor without delay. 
Employer shall take reasonable care to see that no such appointment is made at such a 
time or in such a manner as to impede the progress of Works. The Project Manager shall 
represent and act for Employer at all times during the currency of the Contract and carry 
out duties and responsibilities specified in the Contract. All notices, instructions, orders, 
certificates, approvals and all other communications under the Contract shall be given by 
the Project Manager, except as herein otherwise provided. 
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b) The Project Manager’s representative shall be appointed by and be responsible to the 
Project Manager and shall carry out such duties and exercise such authority as may be 
delegated to him by the Project Manager under GCC 9.1c) Project Manager’s 
representative shall have no authority to relieve the Contractor of any of his duties or 
obligations under the Contract except as expressly provided hereunder or elsewhere in 
the Contract, nor to order any work involving delay or any extra payment by Employer, 
nor to make any variation in the Works. 

c) The Project Manager may, from time-to-time delegate to the Project Manager’s 
representative any of the powers and authorities vested in the Project Manager and he 
may at any time revoke such delegation. Any communication issued by the Project 
Manager’s representative to the Contractor in accordance with such delegation shall have 
the same effect as though it had been issued by the Project Manager, provided that: 

d) Any failure on the part of the Project Manager’s representative to disapprove any work 
or materials shall not prejudice the authority of the Project Manager thereafter to 
disapprove such work or materials and to give instructions for the removal or for the 
rectification thereof; 

e) If the Contractor questions any communication of the Project Manager’s representative, 
he may refer the matter to the Project Manager who shall confirm, reverse or vary the 
contents of such communication. 

f) The Project Manager or his representative may appoint any number of persons to assist 
the Project Manager’s representative in carrying out his duties. Such assistants shall have 
no authority to issue any instructions to the Contractor save in so far as such instructions 
may be necessary to enable them to carry out their duties and to secure their acceptance 
of materials, plant, equipment and machinery or workmanship as being in accordance 
with the Contract, and any instructions given by any of them for those purposes shall be 
deemed to have been given by the Project Manager’s representative. 

10. Employer’s Responsibilities  

10.1 Employer shall ensure the accuracy of all information and/or data to be supplied by 
Employer, except when otherwise expressly stated in the Contract. 

10.2 Employer shall be responsible for acquiring and providing legal and physical possession 
of the site and access thereto, and for providing possession of and access to all other 
areas reasonably required for the proper execution of the Contract, including all requisite 
rights of way. 

10.3 If requested by the Contractor, Employer shall try its best to assist the Contractor in 
obtaining in a timely and expeditious manner all permits, approvals and/or licenses 
necessary for the execution of the Contract from all government authorities or public 
service undertakings that such authorities or undertakings require the Contractor or 
subcontractors or the personnel of the Contractor or subcontractors, as the case may be. 
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10.4 If so specified in the SCC, the Employer shall provide qualified personnel; shall supply 
and make available all raw materials, utilities, lubricants, chemicals, catalysts, other 
materials and facilities and shall perform work and services of whatsoever nature to 
enable the Contractor to complete the Works at or before the time specified in the 
program furnished by the Contractor under 2424 hereof and in the manner thereupon 
specified or as otherwise agreed upon by Employer and the Contractor. 

 

H. THE CONTRACTOR 

11. Responsibility of the Contractor  

11.1 The Contractor shall design, execute and complete the works in accordance with the 
Contract and with the Project Manager’s instructions, and shall remedy any defects in the 
works. 

11.2 The Contractor shall provide all documents specified in the Contract, and all 
Contractor’s personnel, goods, consumables and other things and services, whether of a 
temporary or permanent nature, required in and for the design, execution, and 
completion of Works and remedying of defects. 

11.3 The Contractor shall be responsible for the adequacy, stability, and safety of all site 
operations and of all methods of construction. The Contractor (i) shall be responsible for 
all Contractor’s documents, temporary works and such design of each item of Works, 
equipment or materials as is required for the item to be in accordance with the contract 
and (ii) shall not otherwise be responsible for the design or specification of the 
permanent works. 

11.4 The Contractor shall, whenever required by the Project Manager, submit details of the 
arrangements and methods which the Contractor purposes to adopt for the execution of 
the works. No significant alteration to these arrangements and methods shall be made 
without this having previously being notified to the Project Manager. 

11.5 If the Contract specifies that the Contractor shall design any part of the permanent 
works, then unless otherwise stated: 

a) The Contractor shall submit to the Project Manager the Contractor’s documents for this 
part in accordance with the procedures specified in the Contract; 

b) The Contractor’s documents, in this regard, shall be in accordance with the specification 
and drawings, shall be written in the language for communications defined in GCC4, and 
shall include additional information required by the Project Manager to add to the 
drawings for co-ordination of each party’s designs; 
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c) The Contractor shall be responsible for this part and it shall, when the works are 
completed, be fit for such purposes for which the part is intended as are specified in the 
Contract; and 

d) Prior to the commencement of the tests on completion, the Contractor shall submit to 
the Project Manager the “as- built” documents and operation and maintenance manuals 
in accordance with the specification and in sufficient detail for the Project Manager to 
operate, maintain, dismantle, reassemble, adjust and repair this part of the Works. Such 
part shall not be considered to be completed for the purpose of taking-over under 
GCC42 until these documents and manuals have been submitted to the Project Manager. 

11.6 Within 14 days of possession of site, the Contractor shall erect an information board as 
specified in SCC and construct a permanent board towards the completion of Project. 

 

12. Performance Security 

12.1 The Contractor shall, within fifteen (15) days of the Notification of Award, provide a 
performance security equivalent to ten percent (10%) of the Contract Price valid until as 
specified in SCC. However, in case of delay in completion of the Contract, the validity of 
the contract performance security shall be extended by the Contractor for such period of 
delay. Employer shall encash the performance security to avoid it becoming invalid in 
case of failure by Contractor to extend the validity before 7 days of expiry. 

12.2 For Contracts not deducting retention money if specified in SCC, the Contractor shall 
extend the validity of the performance security until 30 days beyond defect liability 
period (DLP) before the release of final bill payment. In case of failure to extend, 
Employer shall withhold from final payment equivalent to 10% of the executed Contract 
price or the total final payment, in lieu of retention money. If the executed Contract price 
exceeds the Contract price, then retention money equivalent to 10% of the exceeded 
amount in addition to the performance security already submitted shall be deducted from 
the running bills and retained until 30 days beyond DLP. 

12.3 The performance security shall be denominated in the currency or currencies of the 
Contract or in a freely convertible currency acceptable to Employer and shall be in the 
form specified in SCC, issued/enforceable by any financial institution. 

12.4 The performance security shall be discharged and returned to the Contractor with in 
thirty (30) days after the issuance of Work completion certificate/no defects liability 
certificate, whichever is applicable. 

12.5 The proceeds from the Performance Security shall be payable to Employer as 
compensation for any loss resulting from the Contractor’s failure to complete its 
obligations under the Contract. 

13. Contractor’s Representative and Construction Manager 
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13.1 If the Contractor’s Representative is not named in the Contract, then within fourteen 
(14) days of the Effective Date, the Contractor shall appoint his representative and shall 
request Employer in writing to approve the person so appointed. If Employer makes no 
objection to the appointment within fourteen (14) days, the Contractor’s Representative 
shall be deemed to have been approved.  If Employer objects to the appointment within 
fourteen (14) days giving the reason thereof, then the Contractor shall appoint a 
replacement within fourteen (14) days of such objection, and the foregoing provisions of 
this clause GCC 13.1 shall apply thereto. 

13.2 The Contractor’s Representative shall represent and act for the Contractor at all times 
during the currency of the Contract and shall give to the Project Manager all the 
Contractor’s notices, instructions, information and all other communications under the 
Contract. 

13.3 All notices, instructions, information and all other communications given by Employer 
or the Project Manager to the Contractor under the Contract shall be given to the 
Contractor’s Representative or, in its absence, its deputy, except as herein otherwise 
provided. 

13.4 The Contractor shall not revoke the appointment of the Contractor’s Representative 
without Employer’s prior written consent, which shall not be unreasonably withheld.  If 
Employer consents thereto, an equivalently qualified, experienced and competent 
replacement shall be appointed in pursuant to the procedure set out in GCC 13.1 

13.5 The Contractor’s Representative may, subject to the approval of Employer (which shall 
not be unreasonably withheld), at any time delegate to any person any of the powers, 
functions and authorities vested in him or her. Any such delegation may also be revoked 
at any time subject to the approval of Employer.  Any such delegation or revocation shall 
be subject to a prior notice signed by the Contractor’s Representative, and shall specify 
the powers, functions and authorities thereby delegated or revoked. No such delegation 
or revocation shall take effect unless and until a copy thereof has been delivered to 
Employer and the Project Manager. 

13.6 Any act or exercise by any person of powers, functions and authorities so delegated to 
him or her in accordance with this clause GCC.13.5 shall be deemed to be an act or 
exercise by the Contractor’s Representative. 

13.7 From the commencement of Works at the Site until operational acceptance, the 
Contractor’s Representative shall appoint a suitable person as the construction manager 
(hereinafter referred to as “the Construction Manager”). The Construction Manager shall 
supervise all work done at the Site by the Contractor and shall be present at the Site 
throughout normal working hours except when on leave, sick or absent for reasons 
connected with the proper performance of the Contract. Whenever the Construction 
Manager is absent from the Site, an equivalently qualified, experienced and competent 
person shall be appointed to act as his or her deputy. 
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13.8 Employer may by notice to the Contractor object to any representative or person 
employed by the Contractor in the execution of the Contract who, in the reasonable 
opinion of Employer, may behave inappropriately, may be incompetent or negligent, or 
may commit a serious breach of the Site regulations provided under GCC 18. Employer 
shall provide evidence of the same, whereupon the Contractor shall remove such person 
from the Site. 

13.9 If any representative or person employed by the Contractor is removed in accordance 
with GCC. 13.8, the Contractor shall, where required, promptly appoint a replacement. 

13.10 If any dispute of any kind whatsoever arises between Employer and the Contractor in 
connection with or arising out of the Contract, including without prejudice to the 
generality of the foregoing, any question regarding its existence, validity or termination, 
or the execution of the works – whether during the progress of the works or after their 
completion and whether before or after the termination, abandonment or breach of the 
Contract – the parties shall seek to resolve any such dispute or difference by mutual 
consultation. 

 

 

14. Opportunities for other Contractors 

14.1 The Contractor shall, upon written request from Employer or the Project Manager, 
provide a reasonable opportunity to other Contractors employed by Employer to carry 
out the work at or near the Site. If the Contractor so requires, Employer shall facilitate 
the Contractor to make use of the facilities created by other Contractors in and around 
the site, for the purpose of execution of the Contract. In the process of and as a result of 
using such facilities, if any damage is caused to the Works, the Contractor shall be 
responsible to make good such damage at his own cost. 

14.2 If the Contractor, upon written request from Employer or the Project Manager, makes 
available to other Contractors any roads or access ways, (the maintenance for which the 
Contractor is responsible), permits the use by such other Contractors of the Contractor’s 
Equipment, or provides any other service of whatsoever nature to such other 
Contractors, Employer shall fully compensate the Contractor for any loss or damage 
caused or occasioned by such other Contractors in respect of any such use or service, 
and shall pay to the Contractor a reasonable remuneration for the use of such equipment 
or  the provision of such services. 

14.3 The Contractor shall also arrange to perform its work so as to minimize, to the extent 
possible, interference with the work of other Contractors. The Project Manager shall 
determine the resolution of any difference or conflict that may arise between the 
Contractor and other Contractors and the workers of Employer with regard to their 
work. 
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14.4 The Contractor shall notify the Project Manager promptly of any defects in the other 
Contractors’ work that come to its notice, and that could affect the Contractor’s work. 
The Project Manager shall determine the corrective measures, if any, required to rectify 
the situation after inspection of the Works. Decisions made by the Project Manager shall 
be binding on the Contractor. 

15. Emergency Work 

15.1 If, for reason of an emergency arising during the execution of the Contract, any 
protective or remedial work is necessary as a matter of urgency to prevent damage to the 
Works, the Contractor shall immediately carry out such work. 

15.2 If the Contractor is unable or unwilling to do such work immediately, Employer may do 
or cause such work to be done, as it may determine it necessary in order to prevent 
damage to the Works. In such event Employer shall, as soon as practicable after the 
occurrence of any such emergency, notify the Contractor in writing of such emergency, 
the work done and the reasons thereof.  If the work done or caused to be done by 
Employer is work that the Contractor was liable to do at its own expense under the 
Contract, the reasonable costs incurred by Employer in connection therewith shall be 
paid by the Contractor to Employer. 

 

16. Progress Review Meetings 

16.1 The Contractor shall attend all periodic progress review meetings organized by the 
Project Manager or his authorized representative. The deliberations in the meetings shall 
inter-alia include the scheduled program, progress of work achieved (including details of 
manpower, tools and plants deployed by the Contractor vis-a-vis agreed work schedule), 
inputs to be provided by Employer, delays, if any and recovery programme, specific 
hindrances to the Works and work instructions by the Project Manager. The minutes of 
such meetings shall be prepared by the Project Manager. These minutes shall be jointly 
signed by the Project Manager or his authorized representative and the Contractor and 
one copy of the signed minutes shall be handed over to the Contractor. 

17. Protection of the Environment 

17.1 The Contractor shall take all reasonable steps to protect the environment on and off the 
Site and to avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his methods 
of operation, and shall preserve and protect all existing vegetation and trees on or 
adjacent to the Site which do not unreasonably interfere with the execution of the 
Works. The Contractor shall be held responsible for all unauthorized cutting of and 
damage to trees, by careless operation of his plant, equipment or materials and 
stockpiling of materials etc. and Employer shall have no responsibility on this account. 

18. Site Regulations and Safety 
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18.1 Employer and the Contractor shall establish Site regulations setting out the rules to be 
observed in the execution of the Contract at the Site and shall comply therewith. The 
Contractor shall draft site regulations and submit a copy to the Project Manager, 
Employer for his approval, which approval shall not be unreasonably withheld. 
Notwithstanding the approval of the Project Manager, the Contractor shall be 
responsible for the adequacy, stability and safety of all Site operations and methods of 
execution of the Contract. 

18.2 Such Site regulations shall include, but shall not be limited to, rules in respect of security, 
safety of the Works, gate control, sanitation, medical care, and fire prevention. 

19. Site Clearance 

19.1 Site Clearance in course of performance: In the course of carrying out the Contract, the 
Contractor shall keep the Site reasonably free from all unnecessary obstruction, store or 
remove any surplus materials, clear away any wreckage, rubbish or temporary works from 
the Site, and remove any Contractor’s Equipment no longer required for execution of the 
Contract. 

19.2 Clearance of Site after completion: After completion of all parts of the Works, the 
Contractor shall clear away and remove all wreckage, rubbish and debris of any kind 
from the Site, and shall leave the Site and Works clean and safe to the satisfaction of the 
Project Manager, without which the final bill shall be withheld. 

 

20. Watching and Lighting 

20.1 The Contractor shall provide and maintain at its own expense all lighting, fencing, and 
watching when and where necessary for the proper execution and the protection of the 
Works, or for the safety of the owners and occupiers of adjacent property and for the 
safety of the public. 

21. Explosives 

21.1 Permission for the use of explosives shall be obtained from the Project Manager or from 
any appropriate authority as directed by the Project Manager and all explosive materials 
shall be used only under close supervision. It shall be the responsibility of the Contractor 
to seek and obtain any necessary permits, and to ensure that the requirements of the 
authorities are complied with, in all respects. Failure to do so may result in the Project 
Manager withdrawing permission to use explosives. The indemnification provided for 
shall include indemnification against all claims in respect of any incident arising from the 
use of explosives. 

22. Temporary Utilities 
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22.1 The Contractor, except as stated in SCC, be responsible for the provision of all 
temporary utilities, including electricity, gas, telecommunication, drinking water, 
construction water and any other services the Contractor may require for the execution 
of the Works. 

23. Working hours 

23.1 Unless otherwise provided in the Contract, no work shall be carried out during the night 
and on public holidays of the Kingdom of Bhutan without prior written consent of 
Employer, except where work is necessary to ensure the safety of the Works, for the 
protection of life, or to prevent loss or damage to property. Where work is needed to be 
carried out during public holidays, the Contractor shall immediately advise the Project 
Manager and seek his advice and consent. However, the provisions of this clause shall 
not apply to any work, which is customarily carried out in multiple shifts. 
Notwithstanding the above provisions, female labour shall not be employed in night 
shifts. 

23.2 Notwithstanding GCC.23.1 or GCC.28, if and when the Contractor considers it 
necessary to carry out work at night or on public holidays so as to meet the Time for 
Completion and requests the Employer’s consent thereto, Employer shall not 
unreasonably withhold such consent. 

 

 

 

 

24. Program of Performance 

24.1 Within twenty-eight (28) days of the Effective Date, the Contractor shall prepare and 
submit in soft copies to the Project Manager for his approval a detailed program of 
performance of the Contract, made in the form of PERT network (prepared in the 
software as may be directed by Employer) and showing the sequence in which it 
proposes to design, execute and complete the Works as well as the date(s) by which the 
Contractor reasonably requires that Employer shall have fulfilled its obligations under 
the Contract so as to enable the Contractor to execute the Contract in accordance with 
the program and to achieve completion of the Works in accordance with the Contract. 
The Contractor shall update and revise the program as and when appropriate or when 
required by the Project Manager, but without modification in the Time for Completion 
given in the SCC and any extension granted in accordance with GCC.39, and shall 
submit all such revisions to the Project Manager for his approval. 

25. Progress of Performance 
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25.1 If at any time the Contractor’s actual progress falls behind the program referred to in 
GCC. 24.1, or it becomes apparent that it shall so fall behind, the Contractor shall, at the 
request of Employer or the Project Manager, prepare and submit to the Project Manager 
a revised program, taking into account the prevailing circumstances, and shall notify the 
Project Manager of the steps being taken to expedite progress so as to attain completion 
of the Works within the Time for Completion under GCC.37, any extension thereof 
entitled under GCC.39.1, or any extended period as may otherwise be agreed upon 
between Employer and the Contractor. 

26. Subcontracting 

26.1 The Contractor shall not Sub-Contract any part of the Contract or any part of the scope 
of work under the Contract, without explicit and written approval of Employer. 

26.2 Where sub-Contracting is allowed and approved, the Contractor shall prepare a list of 
subcontractors with the approval of Employer. The Contractor may propose any 
addition to or deletion from any such list.  The Contractor shall submit any such list or 
any modification thereto to Employer for its approval in sufficient time so as not to 
impede the progress of Works. Such approval by Employer for any of the subcontractors 
shall not relieve the Contractor from any of its obligations, duties or responsibilities 
under the Contract. 

26.3 The Contractor shall be responsible fully for the acts, defaults and negligence of his sub-
Contractors, their agents, servants, and workmen as if such acts, defaults, and negligence 
is of the Contractor. The Contractor shall be under obligation to furnish the un-priced 
copies of the Contracts awarded to the sub-Contractors at the request of Employer. 

 

 

 

I. CONTRACTOR’S STAFF/LABOUR AND EQUIPMENT  

27. Key Personnel 
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27.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, 
as referred to in the SCC, to carry out the functions stated in the Schedule or other 
personnel approved by the Project Manager. The Project Manager shall approve any 
proposed replacement of key personnel only if their relevant qualifications and abilities 
are substantially equal to or better than those of the personnel listed in the Schedule. If 
the Contractor fails to deploy the personnel as committed in the Biding Document, the 
employer shall stop the work if the quality of work is going to suffer or otherwise deduct 
the salaries of such personnel at a rate stipulated in the SCC per month per personnel for 
every month of absence of such personnel from the site. Such deductions shall continue 
till such time that the Contractor deploys the key personnel acceptable to the employer. 
If the Contractor fails to deploy such key personnel within one to four months, the 
deductions may be discontinued and the Contractor’s failure to deploy such personnel 
shall be treated as a fundamental breach of Contract. This shall also apply to the 
commitment of employment to Bhutanese. 

28. Labour 

28.1 The Contractor shall provide and employ on the Site in the execution of the Works such 
skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 
execution of the Contract. The Contractor is encouraged to use local labour that has the 
necessary skills. 

28.2 Unless otherwise provided in the Contract, the Contractor shall be responsible for the 
recruitment, transportation, accommodation, medical care and catering of all labour, local 
or expatriate, required for the execution of the Contract and for all payments in 
connection therewith. 

28.3 The Contractor shall be responsible, at his own cost, for obtaining all necessary permit(s) 
and/or visa(s) from the appropriate authorities for the entry of all labour and personnel 
to be employed on the Site into the Kingdom of Bhutan. The Contractor shall submit to 
Employer for its approval details and bio-data of all expatriate personnel, which he 
proposes to engage for the performance of Works under the Contract, at least Ten (10) 
days prior to their departure for Bhutan. Such data for each personnel shall contain, 
among other details, his name, present address, his assignment and responsibility in 
connection with the Works, and a short resume of his qualifications, experience etc. in 
relation to the works to be performed by him.  

28.4 Any expatriate personnel deployed for the Works at Site, if found unsuitable or 
unacceptable later on to RGoB/ Employer, shall within a reasonable time, be repatriated 
by the Contractor, who shall make alternative arrangements for providing a suitable 
replacement. 

28.5 The Contractor shall at its own expense provide the means of repatriation to all of its 
and its subcontractor’s personnel employed on the Contract at the Site to their various 
home countries. It shall also provide suitable temporary maintenance of all such persons 
from the cessation of their employment on the Contract to the date programmed for 
their departure. In the event that the Contractor defaults in providing such means of 
transportation and temporary maintenance, Employer may provide the same to such 
personnel and recover the cost of doing so from the Contractor. 
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28.6 No person brought to Bhutan for the completion of Works shall be repatriated without 
the consent of the Project Manager on a written request from the Contractor for such 
repatriation giving reasons thereof. The Project Manager may give permission for such 
repatriation provided it is satisfied that the progress of Works shall not suffer due to 
such repatriation/replacement. 

28.7 The Contractor shall at all times during the progress of the Contract use its best 
endeavors to prevent any unlawful, riotous or disorderly conduct or behavior by or 
amongst its employees and the labour of its subcontractors for the preservation of peace 
and protection of persons and property at the Site and its surroundings. 

28.8 In dealing with the labourers and workers engaged at the Works by him or his sub-
Contractors, the Contractor shall pay due regards to all recognized festivals, holidays, and 
traditions and cultures of the labourers. The Contractor shall also comply with all local 
laws and regulations pertaining to labour and expatriate personnel issued by Ministry of 
Home and Cultural Affairs, RGOB. The Contractor shall indemnify Employer in respect 
of all claims that may be made against Employer for non-compliance thereof by the 
Contractor. In case of non-compliance by the Contractor, the Project Manager may take 
such actions as may be necessary for compliance of the various labour laws and recover 
the costs thereof from the Contractor. 

28.9 The Contractor shall, deliver to the Project Manager or to the Project Manager’s 
representative, a report in such form and at such intervals as the Project Manager may 
prescribe, regarding the number and names of supervisory staff and different categories 
of labour engaged by the Contractor.  

29. Contractor’s Equipment  

29.1 All the equipment brought by the Contractor onto the Site shall be deemed to be 
intended to be used exclusively for the execution of the Contract. The Contractor shall 
not remove the same from the Site without the Project Manager’s consent stating that 
the equipment is no longer required for the execution of the Contract. 

29.2 The Contractor shall deploy construction equipment as per agreed schedule. Provided 
further that in case of slow rate of progress of Works, the Contractor should supplement 
the agreed schedule of Contractor’s Equipment with additional construction equipment 
so as to ensure completion of Works within Time for Completion at no extra cost to 
Employer. 

29.3 If the Contractor does not make available at site the equipment committed for the 
Contract, the hiring charges of such equipment shall be deducted at a rate stipulated in 
the SCC per month for every month of absence for a period up to four months after 
which the deductions shall be discontinued and the Contractor’s failure to produce such 
equipment at site shall be treated as a fundamental breach of Contract. 

29.4 Unless otherwise specified in the Contract, upon completion of the Works, the 
Contractor shall remove from the Site all Contractor’s Equipment brought by the 
Contractor onto the Site and any surplus materials remaining thereon. 
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29.5 Employer may, if requested, use its best endeavors to assist the Contractor in obtaining 
any government permission required by the Contractor for the export of the 
Contractor’s Equipment imported by the Contractor for use in the execution of the 
Contract that is no longer required for the execution of the Contract. 

 

J. PLANT, MATERIAL AND WORKMANSHIP 

30. Methodology of Construction & Equipment mobilization  

30.1 Methodology of construction and the work plan adopted by Contractor shall match the 
construction methodology/requirements specified in the Technical Specifications. The 
suggested minimum plant & equipment and machinery to be deployed by the Contractor 
for the execution of Works shall be as given in Technical Specifications. The Contractor 
shall arrange at his own expense all tools, plant and equipment required for execution of 
the Works. 

31. Test and Inspection 

31.1 The Contractor shall at its own expense carry out at the place of manufacture and/or on 
the Site all such tests and/or inspections of the plant, materials and any part of the 
Works as specified in the Contract. 

31.2 Employer and the Project Manager or their designated representatives shall be entitled to 
attend the aforesaid test and/or inspection, provided that Employer shall bear all costs 
and expenses incurred in connection with such attendance including, but not limited to, 
all travelling and boarding & lodging expenses. 

31.3 Whenever the Contractor is ready to carry out any such test and/or inspection, the 
Contractor shall give a reasonable advance notice of such test and/or inspection and of 
the place and time thereof to the Project Manager. The Contractor shall obtain from any 
relevant third party or manufacturer any necessary permission or consent to enable 
Employer and the Project Manager (or their designated representatives) to attend the test 
and/or inspection. 

31.4 The Contractor shall provide the Project Manager with a certified report of the results of 
any such test and/or inspection. 

31.5 If Employer or Project Manager (or their designated representatives) fails to attend the 
test and/or inspection, or if it is agreed between the Parties that such persons shall not 
do so, then the Contractor may proceed with the test and/or inspection in the absence of 
such persons, and may provide the Project Manager with a certified report of the results 
thereof. 
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31.6 The Project Manager may require the Contractor to carry out any test and/or inspection 
not required by the Contract, provided that the Contractor’s reasonable costs and 
expenses incurred in the carrying out of such test and/or inspection shall be added to the 
Contract Price. Further, if such test and/or inspection impede the progress of Works 
and/or the Contractor’s performance of its core obligations under the Contract, due 
allowance shall be made in respect of the Time for Completion and the other obligations 
so affected. 

31.7 If any part of the Works fails to pass any test and/or inspection, the Contractor shall 
either rectify or replace such part of the Works and shall repeat the test and/or 
inspection upon giving a notice in accordance with clause GCC. 31.3. 

31.8 If any dispute or difference of opinion shall arise between the Parties in connection with 
or arising out of the test and/or inspection of any part of the Works that cannot be 
settled between the Parties within a reasonable period of time, it may be referred to the 
Adjudicator for determination in accordance with GCC.76.1. 

31.9 The Contractor agrees that neither the execution of a test and/or inspection of plant, 
equipment or any part of the Works, nor the attendance by Employer or the Project 
Manager, nor the issue of any test certificate pursuant to GCC.31.4, shall release the 
Contractor from any other responsibilities under the Contract. 

31.10 No part of the Works or foundations shall be covered up on the Site without the 
Contractor carrying out any test and/or inspection required under the Contract. The 
Contractor shall give a reasonable notice to the Project Manager whenever any such part 
of the Works or foundations is ready or about to be ready for test and/or inspection; 
such test and/or inspection and notice thereof shall be subject to the requirements of the 
Contract. The Project Manager shall then without unreasonable delay carry out the 
test/inspection or measurement. 

31.11 The Contractor shall uncover any part of the Works, or shall make openings in or 
through the same as the Project Manager may from time to time require at the Site, and 
shall reinstate and make good such part or parts. 

31.12 If any part of the Works have been covered up at the Site after compliance with the 
requirement of 31.931.10 and are found to be executed in accordance with the Contract, 
the expenses of uncovering, making openings in or through, reinstating, and making 
good the same shall be borne by Employer, and the Time for Completion shall be 
reasonably adjusted to the extent that the Contractor has thereby been delayed or 
impeded in the performance of any of its obligations under the Contract. 

 

 

 

K. WORK EXECUTION 

32. Benchmark 
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32.1 The Contractor shall be responsible for the true and proper setting-out of the Works in 
relation to bench marks, reference marks and lines provided to it in writing by or on 
behalf of Employer. 

32.2 If, at any time during the progress of Works, any error shall appear in the position, level 
or alignment of the Works, the Contractor shall forthwith notify the Project Manager of 
such error and, at its own expense, immediately rectify such error to the reasonable 
satisfaction of the Project Manager. If such error is based on incorrect data provided in 
writing by or on behalf of Employer, the expense of rectifying the same shall be borne by 
Employer. The checking of any benchmark by the Project Manager shall not relieve the 
Contractor of his responsibility.  

33. Contractor’s Supervision  

33.1 The Contractor shall give or provide all necessary superintendence during the execution 
of Works, and the Construction Manager or its deputy shall be on the Site to provide 
full-time superintendence of the execution as long as the Project Manager may consider 
necessary for the proper fulfilment of the Contractual obligations. The Contractor shall 
provide and employ only technical personnel who are skilled and experienced in their 
respective callings and supervisory staff who are competent to adequately supervise the 
work at hand. 

34. Quality Assurance Program 

34.1 Sampling, testing and quality assurance requirements shall be as per the details given in 
Technical Specifications. All costs associated with testing of materials required as per 
Technical Specifications shall be deemed to be included in the rates/prices in the Bill of 
Quantities. 

35. Progress Report 

35.1 The Contractor shall monitor progress of all the activities specified in the program 
referred to in 2424.1 above, and supply a progress report to the Project Manager every 
month. 

35.2 The progress report shall be in a form acceptable to the Project Manager and shall 
include, among other details: (a) percentage completion achieved vis-à-vis planned 
activities; and (b) where any activity is behind schedule providing reasons and likely 
consequences and stating the corrective action being taken. The progress report shall be 
supported by photographs and other written material as the Project Manager may direct. 

36. Materials obtained from excavation 

36.1 Materials of any kind obtained from excavation on the Site shall remain the property of 
Employer and shall be disposed of as the Project Manager may direct. 
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36.2 All fossils, coins, articles of value or antiquity, structures and other remains or things of 
geological or archaeological interest discovered on the Site shall be the absolute property 
of Employer and the Contractor shall take reasonable precautions to prevent his 
workmen or any other person from removing or damaging any such article or thing. 
Upon discovery and before removal of such items or structures, the Contractor shall 
immediately inform the Project Manager and shall dispose the same as per the direction 
of the Project Manager and at the cost of Employer. 

 

L. COMMENCEMENT, DELAYS AND SUSPENSION 

37. Time for commencement and completion 

37.1 The Works must be taken up and completed in all respects within the specified time of 
completion as mentioned in the SCC and the NoA. 

37.2 Before the actual commencement of works, the Contractor shall submit an execution 
schedule of work clearly showing the materials, men and equipment to be mobilized by 
him to execute the works. The schedule should contain the planned monthly progress of 
the works for the approval of the Project Manager who shall have the authority to make 
additions, alternations and substitutions to such schedule in consultation with the 
Contractor. 

38. Manner of Execution 

38.1 The Contractor shall carry out all aspects of the Works in the manner (if any) specified in 
the Contract: 

a) In a proper workmanlike and careful manner with a high sense of aesthetics and in 
accordance with recognized good practice; and  

 
b) With properly equipped facilities and using non-hazardous materials, except as otherwise 

specified in the Contract. 

 
38.2 Within twenty-eight (28) days of the Effective Date, the Contractor shall prepare and 

submit in soft copies to the Project Manager for his approval a detailed construction 
schedule showing the sequence and interdependence of activities and work breakdown 
structure covering all the activities to meet milestone schedules for complete 
performance of work, starting from the commencement date to completion within the 
Time for Completion. 

38.3 The detailed construction schedule shall include time scaled network diagrams and Gantt 
charts, based on calendar days. It shall be constructed to show the order in which the 
Contractor proposes to carry out the work and availability/requirement and use of 
manpower, materials and construction equipment. The Contractor shall utilize the 
detailed construction schedule in planning, scheduling, monitoring, coordinating and 
performing the Works under the Contract (including activities of subcontractors, plant 
vendors, material suppliers, etc.). The program so submitted by the Contractor shall be in 
accordance with the Contract. 
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38.4 The Project Manager and Contractor shall meet within seven (7) days of submittal of the 
detailed construction schedule to review and make any necessary adjustments or 
revisions. The Contractor shall submit the revised schedule within seven (7) days of re-
submission. The process of finalizing the detailed construction schedule shall be 
completed within sixty (60) days from the date of issue of Notification of Award. The 
detailed construction schedule, once approved by Employer, shall become the baseline 
record schedule. The baseline detailed construction schedule shall be used for all 
monitoring and evaluation of Contractor’s performance. 

38.5 The Contractor shall update and revise the schedule as and when appropriate or when 
required by the Project Manager, but without modification in the Time for Completion 
and any extension granted and shall submit all such revisions to the Project Manager for 
his approval. 

38.6 If at any time the Contractor’s actual progress falls behind the program, or it becomes 
apparent that it shall so fall behind, the Contractor shall, at the request of Employer or 
the Project Manager, prepare and submit to the Project Manager a revised program, 
taking into account the prevailing circumstances, and shall notify the Project Manager of 
the steps being taken to expedite progress so as to attain completion of the Works within 
the Time for Completion, any extension thereof entitled, or any extended period as may 
otherwise be agreed upon between Employer and the Contractor. 

39. Extension of Time for Completion 

39.1 The Time(s) for Completion specified in the SCC shall be extended if the Contractor is 
delayed or impeded in the performance of any of its obligations under the Contract by 
reason of any of the following: 

a) Any Change in the Works as provided in GCC49; 

b) Any occurrence of Force Majeure as provided in GCC71; 

c) Any suspension order given by Employer under GCC.64 hereof or reduction in the rate 
of progress pursuant to GCC.64.2; 

d) Any changes in laws and regulations as provided in GCC54.1; 

e) Any default or breach of the Contract by Employer, specifically including failure to 
supply agreed items or any activity, act or omission of any other Contractors employed 
by Employer; or 

f) Any other matter specifically mentioned in the Contract. 

39.2 Extension of time shall be for such period as shall be fair and reasonable in all the 
circumstances and as shall fairly reflect the delay or impediment sustained by the 
Contractor. 
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39.3 Except where otherwise specifically provided in the Contract, the Contractor shall 
submit to the Project Manager a notice of a claim for an extension of the Time for 
Completion, together with particulars of the event or circumstance justifying such 
extension as soon as reasonably practicable after the commencement of such event or 
circumstance. As soon as reasonably practicable after receipt of such notice and 
supporting particulars of the claim, Employer and the Contractor shall agree upon the 
period of such extension. In the event that the Contractor does not accept Employer’s 
estimate of a fair and reasonable time extension, the Contractor shall be entitled to refer 
the matter to the Adjudicator, pursuant to GCC.76.1 

39.4 In no case the extension in Time for Completion shall be permitted for the defaults on 
the part of the Contractor. 

40. Liquidated Damages 

40.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 
the SCC for each day that the Completion Date is later than the Intended Completion 
Date. The total amount of liquidated damages shall not exceed the ten percent (10%) of 
the executed Contract Price. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor’s liabilities. 

 

M. TAKING OVER 

41. Test on Completion 

41.1 The Contractor shall carry out the tests on completion in accordance with clause 
GCC31. 

41.2 The Contractor shall provide to the Project Manager with a minimum of twenty-one (21) 
days’ notice of the date after which the Contractor shall be ready to carry out each of the 
tests on completion. Unless otherwise agreed, tests on completion shall be carried out 
within fourteen (14) days after the notice period on such day or days, as the Project 
Manager shall instruct. 

41.3 In considering the result of the tests on completion, Employer shall make allowances for 
the effect of any use of the Works by Employer on the performance or other 
characteristics of the Works. As soon as the Works, or a part, have passed any tests on 
completion, the Contractor shall submit a certified report of the results of these tests to 
Employer. 

41.4 If the tests on completion are being unduly delayed by the Contractor, Employer may by 
notice require the Contractor to carry out the tests within twenty-one (21) days after 
receiving the notice. The Contractor shall carry out the tests on such day or days within 
that period as the Contractor may fix and of which he shall give notice to Employer. 
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41.5 If the Contractor fails to carry out the tests on completion within the period of twenty-
one (21) days, the Employer’s personnel may proceed with the tests at the risk and cost 
of the Contractor. The tests on completion shall then be deemed to have been carried 
out in the presence of the Contractor and the result of the tests shall be accepted as 
accurate. 

41.6 If the Works, or a part, fail to pass the tests on completion, Employer may require the 
failed tests on completion on any related work, to be repeated under the same terms and 
conditions. 

41.7 If the Works, or a part, fail to pass the tests on completion repeated under GCC.41.6 
above, the Project Manager shall be entitled to: 

a) order further repetition of tests on completion as provided under GCC.41.6;  

b) reject the Works if the effect of the failure is to deprive Employer of substantially the 
whole benefits of the Works in which event Employer shall have the same remedies as 
are provided in GCC.46.3c);  

c) issue a Taking-Over Certificate, if Employer so requests. 

42. Taking Over of Works 

42.1 The Works shall be taken over by Employer upon successful execution of Works by the 
Contractor in accordance with provisions of Contract. 

42.2 On successful completion of Works or any part thereof and upon request of the 
Contractor for taking over the Works and issuance of Taking Over Certificate (TOC), 
Employer shall, within forty-five (45) days after the receipt of the Contractor’s 
application, or within fifteen (15) days from the date of actual handing over of relevant 
Works, whichever is later, either issue the TOC or reject the application giving its reasons 
and specifying the work required to be done by the Contractor to enable the TOC to be 
issued. 

42.3 TOC shall be issued to the Contractor specifying the date on which the Works or any 
part thereof were complete and ready for taking over, after ascertaining the following: 

a) The Works have been satisfactorily completed by the Contractor as per the provisions of 
Contract. 

b) The Contractor has cleared the Site of all the surplus materials, removed all scaffoldings, 
shuttering materials, labour huts/sheds, cleaned the dirt from Site, temporary sanitary 
and water supply arrangements and all electrical gadgets/ equipment/ switches, wiring, 
any wood work or any such item, as relevant to the Contract to the satisfaction of the 
Project Manager, except those required for carrying out rectification works. 

c) All the defects have been rectified to the complete satisfaction of the Project Manager.  

42.4 Issuance of such certificates shall not relieve the Contractor of any of his obligations 
which otherwise were to be complied with under the terms and conditions of the 
Contract. 
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42.5 Notwithstanding the above-mentioned provisions, the issuance of TOC shall not be held 
up due to a delay in completion/ rectification of works of minor nature that do not 
affect the performance/ use of the Works. In such a case the Contractor shall, however, 
be required to give an undertaking stating that in case he fails to complete/rectify the 
defects within a mutually agreed period, Employer shall be at liberty to carry out the 
work at his risk and cost, and deduct an amount as may be considered appropriate by 
Employer. 

42.6 Issuance of TOC for any part of the Works is only for the purpose of facilitating the 
Contractor to receive the payment for part of the Works completed and for 
determination of liquidated damages in respect thereof and shall not relieve the 
Contractor of his responsibilities under the Contract towards other parts of the Works. 

42.7 At the time of taking over the work, the Project Manager shall ensure that the Contractor 
constructs a permanent information board as specified in SCC. 

43. Operating and Maintenance Manuals  

43.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the SCC. 

43.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the SCC, or they do not receive the Project Manager’s approval, the Project Manager 
shall withhold the amount stated in the SCC from payments due to the Contractor. 

 

N. DEFECTS 

44. Correction of Defects 

44.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any 
Defects that are found. The Project Manager shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period (DLP), which begins at 
Completion, and is defined in the SCC. Every time notice of a Defect is given; the 
Contractor shall correct the notified Defect within the length of time specified by the 
Project Manager’s notice. 

45. Uncorrected Defects 

45.1 If the Contractor has not corrected a Defect within the time specified in the Project 
Manager’s notice, the Project Manager shall assess the cost of having the Defect 
corrected, and the Contractor shall pay this amount to the Employer. At the option of 
the Employer, payment of such costs may be made in whole or in part by the Employer 
deducting and keeping for itself appropriate amounts from the Retention Money and/or 
claiming against any bank guarantee provided by the Contractor. 

45.2 Defects Liability Period shall be extended for as long as the defects remain to be 
corrected. 
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46. Defect Liability 

46.1 If during the Defect Liability Period any defect is found in the design, engineering, 
materials and workmanship of the Works executed by the Contractor, the Contractor 
shall promptly, in consultation and agreement with Employer regarding appropriate 
remedying of the defects, and at its cost, repair, replace or otherwise make good such 
defect as well as any damage to the Works caused by such defect. 

46.2 The Defect Liability Period shall be as specified in the SCC. Where any part of the 
Works is taken over separately, the Defects Liability Period for that part shall commence 
on the date it was taken over. 

46.3 If the Contractor fails to commence the work necessary to remedy such defect or any 
damage to the Works caused by such defect within fifteen (15) days of the intimation of 
the defect, and complete the remedying of such defect within the time specified by 
Employer, Employer reserves the right to get such work done in a manner as mentioned 
hereunder: 

a) carry out the work himself or by others, in a reasonable manner and at the Contractor’s 
cost, but the Contractor shall have no responsibility for the work. The Contractor shall 
pay to Employer the costs reasonably incurred by Employer in remedying the defect or 
damage;  

b) require the Project Manager to agree or determine a reasonable reduction in the Contract 
Price; or  

c) if the defect or damage deprives Employer of substantially the whole benefit of the 
Works or any major parts of the Works, Employer may terminate the Contract as a 
whole, or in respect of such major part, which cannot be put to the intended use. 
Without prejudice to any other rights, under the Contract or otherwise, Employer shall 
then be entitled to recover all sums paid for the Works or for such part (as the case may 
be), plus financing costs and the cost of dismantling the same, clearing the site and 
returning plant and materials to the Contractor. If the Works or any part thereof cannot 
be used by reason of such defect and/or making good of such defect, the Defect 
Liability Period of the Works or such part, as the case may be, shall be extended by a 
period equal to the period during which the Works or such part cannot be used by 
Employer because of any of the aforesaid reasons. Upon correction of the defects in the 
Works or any part thereof by repair/replacement, such repair/replacement shall have the 
Defect Liability Period for a period of twelve (12) months from the time such 
replacement/repair of the Works or any part thereof has been completed. 

46.4 On completion of the Defect Liability period of the whole of the Works or where Works 
have been taken over in parts, Employer shall issue a Defect Liability Certificate to the 
Contractor certifying the successful completion of defect liability period. 

47. Measurement and Valuation 

47.1 Except as otherwise stated in the Contract and notwithstanding local practice: 
a. Measurement shall be made of the net actual quantity of each item of the Works, and 
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b. The method of measurement shall be in accordance with the BoQ, technical 
specifications or other applicable schedules. 

c. Whenever Employer requires any parts of the Works to be measured, reasonable notice 
shall be given to the Contractor’s representative, who shall: 

d. Promptly either attend or send a qualified representative to assist the Project Manager in 
making the measurement, and 

e. Supply any particulars requested by Project Manager.  

47.2 If the Contractor fails to attend or send a representative, the measurement made by (or 
on behalf of) Employer shall be accepted as accurate. 

47.3 Except as otherwise stated in the Contract, wherever any Works are to be measured from 
records, these shall be prepared by Employer. The Contractor shall, as and when 
requested, attend to examine and agree with the records with Employer, and shall sign 
the same when agreed. If the Contractor does not attend, the records shall be accepted as 
accurate. 

47.4 If the Contractor examines and disagrees with the records, and/or does not sign them as 
agreed, then the Contractor shall give notice to Employer citing the reasons/basis for the 
records to be allegedly inaccurate. After receiving this notice, Employer shall review the 
records and either confirm or vary them. If the Contractor does not so give notice to 
Employer within fourteen (14) days after being requested to examine the records, they 
shall be accepted as accurate. 

 

O. VARIATIONS AND ADJUSTMENTS 

48. Contract Price Adjustment 

48.1 The regulation and payment of Contract Price Adjustment under the Contract shall be 
governed by the provisions specified in the Bidding Documents. The Contract Price as 
awarded shall be the base Contract Price. A certain fixed percentage of the base Contract 
Price shall not be subject to any Contract Price Adjustment. The balance percentage to 
be specified shall be of identified components towards labour, material(s) and H.S. diesel 
oil, hereinafter called the variable component, shall be subject to Contract Price 
Adjustment. 

48.2 The fixed component and the variable components shall be specified in SCC. The 
amount of Contract Price Adjustment payable/ recoverable for the work done during the 
relevant period shall be calculated as under: 

 

CPA = ACP - BCP 

Where, 

CPA = Control Price Agreement 
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BCP = Base Contract Price 

ACP = Adjusted Contract Price 

ACP shall be computed as under: 𝐴𝐶𝑃 = 𝐵𝐶𝑃 ∗  [𝐹 + 𝑙 ∗ 𝐿1𝐿0 +  𝑚 ∗ 𝑀1𝑀0 +  𝑚 ∗  𝑀2𝑀0 ] 

 

F+l+m = 1 

Where: 
F = Fixed component expressed in percentage of the Base 

Contract Price which shall not be subject to any 
adjustment as quantified and stipulated in the SCC, 

generally 20%. 
L = Labour component expressed in percentage of the Base 

Contract Price which shall be subject to Price Adjustment 
as quantified and stipulated in the SCC, generally up to 

15% to 30% 
M = Material component expressed in percentage (excluding 

material issued by Employer) of the Base Contract Price 
which shall be subject to Price Adjustment as quantified 
and stipulated in the SCC, generally 30% to 60% 

L = Labour Index 
M = Material Index  
SUBSCRIPT 
‘0’ = refers to the value of the above-mentioned labour/ 

material indices as on thirty (30) days prior to the Bid 
opening date. 

‘1’ = refers to the value of the corresponding labour / material 
indices as applicable for the preceding month in which the 
work is executed for which the adjustment is applicable, 
respectively. 
 

48.3 The total amount payable on the Base Contract Price on account of the Contract Price 
Adjustment as indicated in above shall not exceed the maximum of twenty percent (20%) 
of the Contract Price as awarded. 

48.4 Contract Price Adjustment(s) shall be calculated for the value of Works executed for the 
billing month as per agreed work schedule. For the purpose of payment/recovery of 
Price Adjustments, such payment/refund shall be operative and payable in accordance 
with the schedule completion period (including authorized extensions, if any) or actual 
completion period, whichever is earlier. Provided further that the Contractor would be 
eligible for such price adjustment claims or shall be liable for refund on the quantum of 
Works scheduled or the actual quantum of Works done provided always that the work 
done is more than or equal to the scheduled of work as per agreed work schedule. 
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48.5 The Contractor shall not be eligible for the payment of the price adjustment claims or 
liable for refund of Contract Price adjustment for the period beyond the schedule date of 
execution of Works if the Works has been delayed beyond the scheduled date(s) for 
reasons attributable to the Contractor. However, for quantities of Works executed 
beyond the scheduled dates of execution, the Contractor would be liable for refund of 
Contract Price Adjustment(s) for such delayed Work based on the value of the indices as 
applicable to the scheduled dates of execution, provided that if the indices of the actual 
dates of execution are lower than the indices as on scheduled dates of execution, then 
lower indices shall be applicable. In cases where the execution of Works is delayed for 
reasons attributable to Employer, the Contractor shall be eligible for payment or refund 
of price adjustment on such delayed execution of Works based on the indices prevailing 
as on the date of execution of such Works. 

48.6 Rates of items included in the Bill of Quantities, whose quantities have varied beyond the 
permissible deviation limits and rates of extra items, derived and agreed from items 
included in the Bill of Quantities shall also be subject to price adjustment as per this 
clause. 

48.7 The Contractor shall, every month after commencement of the Works, submit to the 
Project Manager a written notice of the changes, if any, that have occurred in the 
specified indices of Materials, and Labour or that of Diesel price, etc. during the previous 
reporting period containing the effective date of such change, with authenticated 
documentary evidence of the relevant applicable published indices / diesel price, etc. 

48.8 Monthly bills for Contract Price Adjustment shall be made by the Contractor 
commencing first, from the month when all the relevant/ applicable indices/ diesel 
prices are available and not later than fifteen (15th) day of every month thereafter. The 
period for processing and making payment for these bills shall also be governed by the 
provisions as applicable to on-account/ progressive interim payments. 

49. Change in Works 

49.1 Introducing a Change 

Employer shall have the right to propose, and subsequently require, that the Project 
Manager order the Contractor from time to time during the performance of the Contract 
to make any change, modification, addition or deletion to, in or from the Works in the 
form, quantity or quality of the Works or any part thereof  (hereinafter called “Change”), 
provided that such Change falls within the general scope of the Works and does not 
constitute unrelated work and that it is technically practicable, taking into account both 
the state of advancement of the Works and the technical compatibility of the Change 
envisaged with the nature of the Works as specified in the Contract. Such changes shall 
include but not be limited to the following: 

a) Increase or decrease in the quantity of any work included in the Contract; 

b) Omission, insertion, or substitution of any item of work; 

c) Change in the drawings, designs, specifications, character or quality or kind of any such 
work; 
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d) Change in the levels, lines, positions and dimensions of any part of the Works; 

e) Additional work of any kind necessary for the completion of the Works; 

f) Change in any specified sequence, method or timing of construction of any part of the 
Works. 

49.2 Employer shall make any such variations by issuing written instructions to the 
Contractor and shall ensure that such variations are duly noted by the Contractor and the 
Project Manager. A variation made shall not, in any way, vitiate or invalid the Contract, 
but the effect, if any, of such variations shall be valued. 

49.3 The Contractor shall execute and be bound by each variation, unless the Contractor 
promptly gives notice to Employer stating (with supporting particulars and documents) 
that (i) the Contractor cannot readily obtain the goods and materials required for the 
variation, or (ii) such variation triggers a substantial change in the sequence of the 
progress of the on-going works. Upon receipt of such a notice, Employer shall cancel, 
confirm or vary the instructions.  

49.4 The Contractor may from time to time during its performance of the Contract, propose 
to Employer (with a copy to the Project Manager) any Change that the Contractor 
considers necessary or desirable to improve the quality, efficiency or safety of the Works. 
Employer may at its discretion approve or reject any Change proposed by the 
Contractor. 

49.5 Notwithstanding 49.149.1 and 49.2b), change made necessary because of any default of 
the Contractor in the performance of its obligations under the Contract shall not be 
deemed to be a Change, and such change shall not result in any adjustment of the 
Contract Price or the Time for Completion. 

50. Variations in Contract 

50.1 The Contractor shall be under obligation to agree for the Changes as may be required 
during the execution of the Contract as per directions of the Project Manager and 
execute such changes at the same rates included in the Contract, provided the total effect 
of such changes does not exceed the limit of plus/minus twenty percent (+-20%) of the 
Contract Price. Such ceiling shall however be applicable only for items of work for which 
rates are provided in the Contract. Notwithstanding the aforesaid provision, the 
quantities for individual items, if specified in the Contract, can vary to any extent. No 
claim for revision of rates for any individual item in the Bill of Quantities shall be 
admissible irrespective of the extent to which the ordered quantity may get revised (+) or 
(-) during the actual execution of the Works. For Change beyond twenty percent (20%) 
of the Contract Price, the adjustment in the rates for Bill of Quantity items shall be made 
as per GCC.51. The procedure on how to proceed with and execute Changes is specified 
in GCC.51.  

51. Adjustment of the Contract Price 
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51.1 If reduction or increase in the Contract Price due to Change is found to be more than 
twenty percent (20%) of the Contract Price, the Contract Price shall be adjusted as per 
the rates below: 

 
Variation in value of Work Increase in payment for 

minus variation 
Decrease in payment for 
plus variation 

Up to 20% Nil Nil 
Above 20% & up to 35% 6.00% 3.00% 
Above 35% & up to 60% 8.00% 4.00% 
Above 60% & up to 100% 10.00% 5.00% 
Above 100%  5.00% 

 
51.2 While working out the value of work for the purpose of variation, the extra items for 

which new rates have been paid and payment towards price adjustment; and the 
adjustment towards statutory variations shall not be considered. 

Illustration: 

a. In case of variation in value of work by (plus) + sixty percent (60%), the payment for 
(60-20) percent, i.e., forty percent (40%) of value of work shall be decreased by four 
percent (4%). The reduction in Contract rates shall commence as soon as the value of 
work executed reaches 120% of Contract Price.  

Award Value (AV)=100 

Executed Value (EV)=160 

Variation=+ 60% 

Final Payable= EV-((60-20) %*(4%*160)) 

=160-((40%*(4%*160)) =160-2.56=157.44 

 
b. In case of variation in value of work by (minus) – fifty-five percent (55%), the payment 

for (45-20) percent i.e., twenty-five percent (25%) of value of work shall be increased by 
eight percent (8%). 

A=Award Value (AV) =2013935.35 

B=Executed Value (EV) =1164731.44 

C=Decrease in value of work (B-A) = 849,203.91 

D=% decrease in value of work (C/A%) = -42.17% 

E=% increase in payment on plus variation of -42.17% based on variation slab=8% 

F=Amount on which 8% increase in payment will be applied (42.17%- 20%) 
*A=446,489.47 

G=Decrease in payment (E%*F) =35,719.16 

Final payable=B+G=12, 00,450.60 
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51.3 The Contractor within fifteen (15) days from the receipt of an order to execute any extra 
item shall submit rate analysis to the Project Manager supported by documentary 
evidence of basic rates adopted therein; having regard to the cost of materials, actual 
wages of labour, and other operational costs. The analysis so provided by the Contractor 
shall form the basis for determination of rates for such extra items. Extra items of work 
which are not provided in the Bill of Quantities shall be paid on the basis of Bhutan 
Schedule of Rates (BSR) after adjusting such rates for the place of Works and time 
period elapsed after the date of BSR. If rates for such extra items are not available in 
BSR, the rates for such items shall be determined based on the actual expenditure 
relating to that item including cost of materials, fabrication/machinery handling and 
erection at site plus twenty percent (20%) towards overheads including profits. The price 
of varied items determined by the Project Manager shall be final and binding on the 
Contractor. No payment shall be made for the items of Works ordered to be omitted. 

51.4 If there is delay in Employer and the Contractor coming to an agreement on the rate of 
varied work, provisional rates at the rate of seventy-five percent (75%) of the rates as 
determined by Employer shall be payable till such time as the rates are finally determined. 
In any case, Employer shall decide the rates within a maximum period of forty-five (45) 
days from the date of submission for the analysis of rates by the Contractor. 

51.5 Items of work for which rates have been derived shall be eligible for price adjustment as 
per the price adjustment formula with base date as per the Contract. Rates for extra 
items, derived as per GCC.51.2 above, shall be eligible for price adjustment as per the 
price adjustment formula with base date corresponding to the date of input costs 
considered for working out the rates. 

52. Day Work 

52.1 For work of a minor or incidental nature not covered in the Bill of Quantities, the 
Project Manager may instruct that a Change shall be executed on a day work basis. 

52.2 The Contractor shall deliver each day to the Project Manager accurate statements in 
duplicate which shall include the following details of the resources used in executing the 
previous day’s work: 

a) the names, occupations and time of Contractor’s employees;  

b) the identification, type and time of Contractor’s Equipment and temporary works; and  

c) the quantities and types of plant and materials used. 

52.3 One copy of each statement shall, if correct, or when agreed, be signed by the Project 
Manager and returned to the Contractor. The Contractor shall then submit priced 
statements of these resources to the Project Manager for further approval and inclusion 
in the next running bill for payment. 

53. Record of costs 
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53.1 In any case where the Contractor is instructed to proceed with a variation prior to the 
determination of the adjustment to the Contract Price in respect thereof, the Contractor 
shall keep records of the cost of undertaking the variation and of time expended thereon. 
Such records shall be open to inspection by the Project Manager at all reasonable times. 

54. Change in Laws and Regulations 

54.1 If, after the date seven (7) days prior to the last date of Bid submission, any law, 
regulation, ordinance, order or by-law having the force of law is enacted, promulgated, 
abrogated or changed in the Kingdom of Bhutan (which shall be deemed to include any 
change in interpretation or application by the competent authorities) that subsequently 
affects the costs and expenses of the Contractor and/or the Time for Completion, the 
Contract Price shall be correspondingly increased or decreased, and/or the Time for 
Completion shall be reasonably adjusted to the extent that the Contractor has thereby 
been affected in the performance of any of its obligations under the Contract.  However, 
these adjustments would be restricted to direct transactions between Employer and the 
Contractor. These adjustments shall not be applicable on procurement of raw materials, 
intermediary components etc. by the Contractor of foreign Contractor and shall also not 
be applicable on the bought-out items dispatched directly from sub-vendor's works to 
site. Notwithstanding the foregoing, such additional or reduced costs shall not be 
separately paid or credited if the same has already been accounted for in the price 
adjustment provisions where applicable, in accordance with clause GCC 49 hereunder. 

 

P. CONTRACT PRICE AND PAYMENT 

55. Contract Price 

55.1 The Contract Price shall be as specified in the Contract Agreement subject to any 
additions and adjustments thereto or deductions therefrom as may be made pursuant to 
the Contract. If specified in the SCC, the Contract Price shall be adjusted. 

55.2 The Contract Price charged by the Contractor for the performance of the Works shall 
not vary from the prices quoted by the Contractor in its Bid, with the exception of any 
price adjustments as per the provisions of the Contract specified in the SCC. 

55.3 Subject to GCC.10.1 and GCC71.1(h) hereof, the Contractor shall be deemed to have 
satisfied itself as to the correctness and sufficiency of the Contract Price, which shall, 
except as otherwise provided for in the Contract, cover all its obligations under the 
Contract. 

56. Advance Payment 

56.1 Mobilization Advance 

a) Employer may provide for payment of interest free mobilization advance of a maximum 
ten (10) percent of the Contract price on request from the Contractor, if the payment of 
mobilization advance is stated in the SCC. 
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b) Together with the request for mobilization advance, the Contractor shall submit an 
unconditional bank guarantee for an equivalent amount of advance requested in 
accordance with the Contract agreement. 

c) The advance shall be recovered through proportionate/percentage deductions from 
payments made to the Contractor. All advances shall be fully recovered by the time 
eighty percent (80%) of the Contract is executed. 

56.2 Secured Advance 

a) If stated in the SCC, Employer may provide for payment of secured advance to the 
Contractor against the construction materials brought to the work site as per the 
Contract agreement and verified by the Project Manager. The list of materials and the 
quantities not liable for secured advance if any, shall be specified in the SCC. In 
exceptional circumstances if specified in SCC, secured advance shall be given on account 
of plants &machineries.  

b) The payment of the secured advance shall be based on the following conditions: 

a. The materials shall be in accordance with the specifications and shall not be in excess of 
the requirements; 

b. A declaration shall be given by the Contractor passing on the lien on the rights of the 
materials to the Employer. However, the materials delivered at work site, shall be 
properly stored and protected against loss, damage or deterioration by the Contractor; 

c. The amount of the secured advance shall not be more than seventy-five (75%) of the 
cost of materials delivered at the site of works, which shall be supported by the original 
invoices/bills. All materials imported from other countries shall be supported by Bhutan 
Sales Tax receipts or customs clearance. In case of fabrication works off site, secured 
advance may be paid to the Contractor after site inspection is carried out by the 
Procuring Agency at the cost of the Contractor, submission of proof of payment and 
submission of work order; 

d. The advance shall be recovered through proportionate/percentage deductions from 
payments made to the Contractor. All advances shall be fully recovered by the time 
eighty percent (80%) of the Contract is executed. 

57. Terms of Payment 

57.1 The Contract Price shall be paid as specified in the Contract:  

a) The Contractor’s request for payment shall be made to Employer in writing accompanied 
by invoices and documents, describing, as appropriate, the work done and related 
services performed in fulfillment of the obligations stipulated in the Contract. 

b) Payment shall be made promptly by Employer, no later than 15 (fifteen) days after the 
receipt of bills and documents in accordance with GCC.57.1a), provided that the 
documents are compliant with all the requirements of Employer. 
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c) No payment made by Employer herein shall be deemed to constitute acceptance by 
Employer of the works or any part(s) thereof. 

d) The currency or currencies in which payments are made to the Contractor under this 
Contract shall be those in which the Contract Price is expressed in the Contractor’s Bid. 
In cases where the Bid price is in Indian Rupees or Bhutanese Ngultrum, Employer shall 
at its discretion make payment in either of the currencies at the exchange rate of one 
Ngultrum = one Indian Rupees. 

e) Wherever applicable, the release of first progressive interim payment shall be subject to 
submission of documentary evidence by the Contractor towards having taken the 
insurance policy (ies) and acceptance of the same by the Project Manager. 

58. Taxes and Duties 

58.1 The prices bid by the Contractor shall include all duties, taxes, and levies that may be 
levied in accordance with the laws and regulations in force as of the date 30 days prior to 
the closing date for submission of Bids. As such, except as otherwise specifically 
provided in the Contract, the Contractor shall bear and pay all taxes, duties, levies and 
charges assessed on the Contractor, its subcontractors or their employees by all 
municipal, state or national government authorities in connection with the Works in and 
outside of the Kingdom of Bhutan. 

58.2 At the time of release of payment, tax shall be deducted at source (TDS) from Bhutanese 
Bidders and International Bidders as specified in the SCC from the gross amount of bills. 
Employer shall furnish necessary TDS Certificate to the Bidders, issued by the 
Department of Revenue & Customs, RGoB. The Contractor shall be responsible to 
deduct tax at source from the gross payments made to the sub-Contractors and deposit 
the same to the account of RGoB as per provisions of law in this regard in force from 
time to time. 

58.3 If any rates of taxes or levies are increased or decreased, a new tax or levy is introduced, 
an existing tax is abolished, or any change in interpretation or application of any tax 
occurs in the course of the performance of Contract, an equitable adjustment of the 
Contract Price shall be made to fully take into account any such change by addition to 
the Contract Price or deduction therefrom, as the case may be.   

58.4 The Contractor’s staff, personnel and labour shall be liable to pay personal income tax in 
Bhutan in respect of such of their salaries and wages as are chargeable under the laws and 
regulations in force and the Contractor shall perform such duties with regard to such 
deductions thereof as may be imposed on him by such laws and regulations. 

59. Retention Money 

59.1 The Employer shall retain ten percent (10%) from each payment due to the Contractor 
in the proportion stated in the SCC until Completion of the whole of the Works as 
retention money. 
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59.2 The Retention Money may be returned to the Contractor upon issuance of No Defects 
Liability Certificate. After completion of the work, the Contractor may substitute the 
retention money with an unconditional bank guarantee, issued/enforceable by any 
financial institution in Bhutan. Such bank guarantee shall be valid until the completion of 
Defect Liability Period. 

59.3 If the Contractor fails to remedy any reported defect within the Defects Liability Period, 
Employer shall withhold the payment or realize claims from the Retention Money, of an 
amount, which in the opinion of Employer, represent the cost of the defects to be 
remedied. 

59.4 On completion of the Defects Liability Period, the Project Manager shall issue a no 
Defect Liability Certificate to the Contractor and release the retention money and/ or 
bank guarantee as available within fifteen (15) days from the issue of such certificate. 

 

Q. TERMINATION 

60. Termination for Employer’s Convenience  

60.1 Employer shall at any time terminate the Contract for any reason by giving the 
Contractor (and a copy to the Project Manager) a thirty (30) days prior notice of 
termination that refers to this clause GCC.60.1. 

61. Termination for Contractor’s default  

61.1 In situations/conditions defined below, Employer shall serve a notice to the Contractor 
highlighting the default/limitation on the part of the Contractor and advising the 
Contractor to take appropriate corrective/remedial measures. If the Contractor fails to 
correct or to take steps to remedy the faults/limitations within fourteen (14) days of the 
notice served by Employer, Employer may, without prejudice to any other rights it may 
possess, terminate the Contract forthwith by giving a fifteen (15) days prior notice of 
termination with a copy to the Project Manager and its reasons thereof to the Contractor, 
referring to this clause GCC.61.1. 

a) If the Contractor becomes bankrupt or insolvent, has a receiving order issued against it, 
compounds with its creditors, or, if the Contractor is a corporation, a resolution is passed 
or order is made for its winding up (other than a voluntary liquidation for the purposes 
of amalgamation or reconstruction), a receiver is appointed over any part of its 
undertaking or assets, or if the Contractor takes or suffers any other analogous action in 
consequence of debt; 

b) If the Contractor assigns or transfers or sub-Contracts the Contract in whole or in part 
or any right or interest therein in violation of the provision of 55.1; 

c) If the Contractor, in the judgement of Employer has engaged in fraud or corruption, as 
defined in 36 in competing for or in executing the Contract; 

d) If the Contractor has abandoned or repudiated the Contract for more than 30 days; 
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e) If the Contractor has, without valid reasons, failed to commence the Works promptly or 
has suspended (other than pursuant to 64.364.3) the progress of Contract performance 
for more than twenty-eight (28) days after receiving a written instruction from Employer 
to proceed; 

f) If the Contractor persistently fails to execute the Contract in accordance with the 
Contract or persistently neglects to carry out its obligations under the Contract without 
just cause and does not make good such failure or neglect within reasonable period even 
after a written notice by the Project Manager; 

g) If the Contractor refuses or is unable to provide required/sufficient materials, services, 
equipment or manpower to execute and complete the Works in the manner specified in 
the program furnished under 2424.1 at rates of progress that give reasonable assurance to 
Employer that the Contractor can attain completion of the Works by the Time for 
Completion as extended; 

h) If the liquidated damages to be levied in terms of the provisions under GCC40.1 has 
reached a maximum of ten percent (10%) of the Contract Price and it appears to the 
Project Manager that the Contractor is unable to complete the Works. 

61.2 Upon receipt of the notice of termination under GCC 60 and GCC 61, the Contractor 
shall, either immediately or upon such date as is specified in the notice of termination: 

a) Cease all further work, except for such work as Employer may specify in the notice of 
termination for the sole purpose of protecting that part of the Works already executed, 
or any work required to leave the Site in a clean and safe condition; 

b) Terminate all subcontracts, except those to be assigned to Employer pursuant to 
paragraph (d)(ii) below; 

c) Remove all Contractor’s Equipment from the Site, repatriate the Contractor’s and its 
subcontractors’ personnel from the Site, remove from the Site any wreckage, rubbish and 
debris of any kind, and leave the whole of the Site in a clean and safe condition; 

d) In addition, the Contractor, subject to the payment specified in GCC.63, shall: 

(i) Deliver to Employer the parts of the Works executed by the Contractor up to the date of 
termination; 

(ii) To the extent legally possible, assign to Employer all right, title and benefit of the 
Contractor to the Works and to the plant, equipment or material as at the date of 
termination, and, as may be required by Employer, in any subcontracts concluded 
between the Contractor and its subcontractors; 

(iii) Deliver to Employer all non-proprietary drawings, specifications and other documents 
prepared by the Contractor or its subcontractors as at the date of termination in 
connection with the Works. 
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61.3 Upon termination under GCC 61, Employer may expel the Contractor, and complete the 
Works itself or by employing any third party. Employer may, to the exclusion of any 
right of the Contractor over the same, take over and use any Contractor’s equipment 
owned by the Contractor and at site in connection with the Works for such reasonable 
period, as Employer considers expedient for the completion of the work. However, in 
doing so, Employer shall pay a fair rental rate to the Contractor, bear all the maintenance 
costs and indemnify the Contractor for all liability including damage or injury to persons 
arising out of Employer’s use of such equipment. Upon completion of the Works or at 
such earlier date as Employer thinks appropriate, Employer shall give notice to the 
Contractor that such Contractor’s Equipment shall be returned to the Contractor at or 
near the Site and shall return such Contractor’s Equipment to the Contractor in 
accordance with such notice. The Contractor shall thereafter without delay and at its cost 
remove or arrange removal of the same from the Site. 

62. Termination by Contractor 

62.1 The Contractor may terminate the Contract forthwith by giving a notice to Employer to 
that effect, referring to this clause GCC.62, if Employer becomes bankrupt or insolvent, 
has a receiving order issued against it, compounds with its creditors, or, being a 
corporation, if a resolution is passed or order is made for its winding up (other than a 
voluntary liquidation for the purposes of amalgamation or reconstruction), a receiver is 
appointed over any part of its undertaking or assets, or if Employer takes or suffers any 
other analogous action in consequence of debt. 

 
62.2 If the Contract is terminated under GCC.62.1, then the Contractor shall immediately: 

a) Cease all further work, except for such work as may be necessary for the purpose of 
protecting that part of the Works already executed, or any work required to leave the Site 
in a clean and safe condition; 

b) Terminate all subcontracts, except those to be assigned to Employer pursuant to 
paragraph (d)(ii) below; 

c) Remove all Contractor’s Equipment from the Site and repatriate the Contractor’s and its 
subcontractor’s personnel from the Site; 

d) In addition, the Contractor, subject to the payment specified in GCC63, shall 

(i) Deliver to Employer the parts of the Works executed by the Contractor up to the date of 
termination; 

(ii) To the extent legally possible, assign to Employer all right, title and benefit of the 
Contractor to the Works and to the plant, equipment or materials as of the date of 
termination, and, as may be required by Employer, in any subcontracts concluded 
between the Contractor and its subcontractors; 

(iii) Deliver to Employer all non-proprietary drawings, specifications and other documents 
prepared by the Contractor or its subcontractors as of the date of termination in 
connection with the Works. 
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63. Payment upon Termination 

63.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Project Manager shall issue a certificate for the value of the work done 
and Materials ordered less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of work not completed, as 
indicated in the SCC. If the total amount due to the Employer exceeds any payment due 
to the Contractor, the difference shall be a debt payable by the Contractor to the 
Employer. 

63.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall issue a 
certificate for the value of the work done, Materials ordered, the reasonable cost of 
removal of Equipment, repatriation of the Contractor’s personnel employed solely on 
the Works, and the Contractor’s costs of protecting and securing the Works, and less 
advance payments received up to the date of the certificate. 

64. Suspension 

64.1 Employer /Project Manager may, by notice to the Contractor, order the Contractor to 
suspend performance of any or all of its obligations under the Contract. Such notice shall 
specify the obligation of which performance is to be suspended, the effective date of the 
suspension and the reasons thereof. The Contractor shall thereupon suspend 
performance of such obligation (except those obligations necessary for the care or 
preservation of the Works) until ordered in writing to resume such performance by the 
Project Manager/ Employer. 

64.2 If, by virtue of a suspension order given by the Project Manager/ Employer, the 
Contractor’s performance of any of its obligations is suspended for an aggregate period 
of more than ninety (90) days, then at any time thereafter and provided that at that time 
such performance is still suspended, the Contractor may give a notice to the Project 
Manager requiring that Employer shall, within twenty-eight (28) days of receipt of the 
notice, order the resumption of such performance or request and subsequently order a 
Change in the Works in accordance with GCC49, excluding the performance of the 
suspended obligations from the Contract. 

64.3 If Employer fails to do so within such period, the Contractor may, by a further notice to 
the Project Manager, elect to treat the suspension, where it affects only a part of the 
Works, as a deletion of such part of the Works in accordance with GCC49 or, where it 
affects the whole of the Works, as termination of the Contract under GCC.60. 

64.4 Under the condition (a) and (b) below, the Contractor may, by giving fourteen (14) days’ 
notices to Employer suspend performance of all or any of its obligations under the 
Contract, or reduce the rate of progress: 
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a) If Employer has failed to pay the Contractor any sum due under the Contract within the 
specified period, or has failed to approve any invoice or supporting documents without 
just cause or commits a substantial breach of the Contract, the Contractor may give a 
notice to Employer that requires payment of such sum, requires approval of such invoice 
or supporting documents, or specifies the breach and requires Employer to remedy the 
same, as the case may be. If Employer fails to pay such sum, fails to approve such 
invoice or supporting documents or give its reasons for withholding such approval, or 
fails to remedy the breach or take steps to remedy the breach within fourteen (14) days 
after receipt of the Contractor’s notice; or 

b) If the Contractor is unable to carry out any of its obligations under the Contract for any 
reason attributable to Employer, including but not limited to Employer’s failure to 
provide possession of or access to the Site or other areas in accordance with GCC.49, or 
failure to obtain any governmental permit necessary for the execution and/or completion 
of the Works; 

64.5 If the Contractor’s performance of its obligations is suspended or the rate of progress is 
reduced pursuant to this clause GCC.64, then the Time for Completion shall be extended 
in accordance with GCC39.1, and any and all additional costs or expenses incurred by 
the Contractor as a result of such suspension or reduction shall be paid by Employer to 
the Contractor in addition to the Contract Price, except in the case of suspension order 
or reduction in the rate of progress by reason of the Contractor’s default or breach of the 
Contract. 

64.6 During the period of suspension, the Contractor shall not remove from the Site any 
plant, equipment, material or any part of the Works or any Contractor’s Equipment, 
without the prior written consent of Employer. 

 

R. CARE OF THE WORKS AND INDEMNITIES 

65. Protection of Works 

65.1 The Contractor shall have total responsibility for protecting the Works till it is finally 
taken over by Employer. No claim shall be entertained by Employer for any damage or 
loss to the Works and the Contractor shall be responsible for the complete restoration of 
the damaged works/equipment to its original condition to comply with the specification 
and drawings. 

65.2 The Contractor shall, in connection with the Works, provide and maintain at his own 
cost all lights, guards, fencing and security when and where necessary or required by 
Employer or by any authority for the protection of the Works or for the safety and 
convenience of the public or others. 

66. Copyright 



DCCL – Bidding Document  

 
 

Page | 82  
 

66.1 The copyright of all drawings, documents and other materials containing data and 
information furnished to Employer by the Contractor shall remain vested in the 
Contractor, or, if they are furnished to Employer directly or through the Contractor by 
any third party, including suppliers of materials, the copyright in such materials shall 
remain vested in such third Party. 

67. Confidential Information 

67.1 Employer and the Contractor shall keep confidential and shall not, without the written 
consent of the other Party hereto, divulge to any third party any documents, data or 
other information furnished directly or indirectly by the other Party hereto in connection 
with the Contract, whether such information has been furnished prior to, during or 
following completion or termination of the Contract. Notwithstanding the above, the 
Contractor may furnish to its Sub-vendors such documents, data and other information 
as it receives from Employer to the extent required for the Sub-vendors to perform its 
obligations under the Contract, in which event the Contractor shall be under obligation 
to have a clause in the Contracts with their sub vendors regarding confidentiality similar 
to that provided herein. 

67.2 Employer shall not use such documents, data and other information received from the 
Contractor for any purposes unrelated to the Contract. Similarly, the Contractor shall not 
use such documents, data and other information received from Employer for any 
purpose other than the design, procurement of plant and equipment, construction or 
such other work and services as are required for the performance of the Contract. 

67.3 The obligation of a Party under GCC.67.1 and GCC.67.2 above, however, shall not apply 
to information that: 

a) Employer or the Contractor needs to share with the RGoB; 

b) Is already in public domain now, or enters the public domain during the execution of the 
Contract through no fault of that Party;  

c) Can be proven to have been possessed by that Party at the time of disclosure and which 
was not previously obtained, directly or indirectly, from the other Party; or 

d) Otherwise lawfully becomes available to that Party from a third party that has no 
obligation of confidentiality. 

67.4 The above provisions of GCC.67 shall not in any way modify any undertaking of 
confidentiality given by either of the Parties hereto prior to the date of the Contract in 
respect of the performance of the Contract or any part thereof. 

67.5 The provisions of GCC.67 shall survive completion or termination, for whatever reason, 
of the Contract. 

68. Patent Indemnity 
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68.1 The Contractor shall, subject to Employer’s compliance with GCC.68.2, indemnify and 
hold harmless Employer and its employees from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs and expenses of any 
nature, including attorney’s fees and expenses, which Employer  may suffer as a result of 
any infringement or alleged infringement of any patent, utility model, registered design, 
trademark, copyright or other intellectual property right registered or otherwise existing 
at the date of the Contract by reason of: 

a) The execution of the Works by the Contractor or the use of the Works in the Kingdom 
of Bhutan; and 

b) The sale in any country of the products produced by the Works. 

68.2 Such indemnity shall not cover any use of the Works or any part thereof other than for 
the purpose indicated by or reasonably to be inferred from the Contract, neither any 
infringement resulting from the use of the Works or any part thereof, or any products 
produced thereby in association or combination with any other equipment, plant or 
materials not supplied by the Contractor, pursuant to the Contract. 

68.3 If any proceedings are brought or any claim is made against Employer arising out of the 
matters referred to in GCC.68.1, Employer shall promptly give the Contractor notice 
thereof, and the Contractor may at its own expense and in Employer’s name conduct 
such proceedings or claims and any negotiations for the settlement of any such 
proceedings or claims. 

68.4 If the Contractor fails to notify Employer within thirty (30) days after receipt of such 
notice that it intends to conduct any such proceedings or claims, then Employer shall be 
free to conduct the same on its own behalf at the cost of the Contractor. 

68.5 Employer shall, at the Contractor’s request, provide all available assistance to the 
Contractor in conducting such proceedings or claim, and shall be reimbursed by the 
Contractor for all reasonable expenses incurred in so doing. 

68.6 Employer shall indemnify and hold harmless the Contractor and its employees from and 
against any and all suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs and expenses of any nature, including attorney’s fees and expenses, which 
the Contractor may suffer as a result of any infringement or alleged infringement of any 
patent, utility model, registered design, trademark, copyright or other intellectual property 
right registered or otherwise existing at the date of the Contract arising out of or in 
connection with any design, data, drawing, specification or other documents or materials 
provided or designed by or on behalf of Employer. 

69. Limitations of Liability 

69.1 In cases of gross negligence or willful misconduct: 

a) Neither Party shall be liable to the other Party, whether in Contract, tort or otherwise, 
for any indirect or consequential loss, damage, loss of use, loss of production, or loss of 
profits or interest costs. However, this exclusion shall not apply to any obligation of the 
Contractor to pay liquidated damages to Employer; and 
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b) The aggregate liability of the Contractor to Employer, whether under the Contract, in 
tort or otherwise, shall not exceed the total Contract Price. However, this limitation shall 
not apply to the cost of repairing or repairing defective works, or to any obligation of the 
Contractor to indemnify Employer with respect to patent infringement. 

69.2 In all cases, the Party claiming a breach of Contract or a right to be indemnified in 
accordance with the Contract shall be obliged to take all reasonable measures to mitigate 
the loss or damage. 

 

70. Indemnification Employer 

70.1 The Contractor shall indemnify and hold harmless Employer and its employees from and 
against any and all suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, including attorney’s fees and 
expenses, in respect of the death or injury of any person or loss of or damage to any 
property (other than the Works whether accepted or not), arising in connection with the 
execution of Works and caused due to the negligence of the Contractor or its 
subcontractors, or its employees, or agents. For any injury, death or damages to property 
caused by the negligence of Employer, its other Contractors, employees, or agents 
Employer shall be responsible. 

70.2 If any proceedings are brought or any claim is made against Employer that might subject 
the Contractor to liability under GCC.70.1, Employer shall promptly give the Contractor 
a notice thereof and the Contractor shall at its own expense and in the Employer s name 
conduct such proceedings or claim and any negotiations for the settlement of any such 
proceedings or claim. 

70.3 If the Contractor fails to notify Employer within twenty-eight (28) days after receipt of 
such notice that it intends to conduct any such proceedings or claim, then Employer 
shall be free to conduct the same on its own behalf. Unless the Contractor has so failed 
to notify Employer within the twenty-eight (28) day period, Employer shall make no 
admission that may be prejudicial to the defense of any such proceedings or claim. 

70.4 Employer shall, at the Contractor’s request, afford all available assistance to the 
Contractor in conducting such proceedings or claim, and shall be reimbursed by the 
Contractor for all reasonable expenses incurred in so doing. 

70.5 Employer shall indemnify and hold harmless the Contractor and its employees and 
subcontractors from any liability for loss of or damage to property of Employer, other 
than the Works not yet taken over, that is caused by fire, explosion or any other perils, in 
excess of the amount recoverable from insurances procured under GCC.72, provided 
that such fire, explosion or other perils were not caused by any act or failure of the 
Contractor. 
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70.6 The Party entitled to the benefit of an indemnity under this clause shall take all 
reasonable measures to mitigate any loss or damage, which has occurred.  If the Party 
fails to take such measures, the other party’s liabilities shall be correspondingly reduced. 

71. Exceptional Event (Force Majeure) 

71.1 “Force Majeure” shall mean any unavoidable event beyond the reasonable control of 
Employer or of the Contractor, as the case may be, and which has impeded the progress 
of work unreasonably and shall include, without limitation to the following: 

a) War, hostilities or warlike operations whether a state of war be declared or not, invasion, 
act of foreign enemy and civil war; 

b) Rebellion, terrorism, revolution, sabotage by persons other than the Contractor’s 
personnel, insurrection, mutiny, usurpation of civil or military government, conspiracy, 
riot, civil commotion and terrorist acts; 

c) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 
personnel; 

d) Munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity; 

e) Confiscation, nationalization, mobilization, commandeering or requisition by or under 
the order of any government or de jure or de facto authority or ruler or any other act or 
failure to act of any government authority; 

f) Embargo, import restriction, port congestion, industrial dispute, shipwreck, shortage or 
restriction of power supply, epidemics/pandemic, quarantine and plague; 

g) Natural catastrophes such as earthquake, hurricane, typhoon, volcanic activity, fire, 
landslide or flood; 

h) The physical conditions or artificial obstructions on the Site. 

71.2 If a force majeure situation arises, the Bidder shall notify the Employer in writing within 
seven (7) days of such conditions and the cause thereof along with documentary or 
pictorial evidence acceptable to the Employer. Unless otherwise directed by the 
Employer in writing, the Bidder shall continue to perform its obligation. 

71.3 The Party who has given such notice shall be excused from the performance or punctual 
performance of its obligations under the Contract for so long as the relevant event of 
Force Majeure continues and to the extent that such Party’s performance is prevented, 
hindered or delayed. The Time for Completion shall be extended in accordance with 
GCC39. 

71.4 The Party or Parties affected by the event of Force Majeure shall use reasonable efforts 
to mitigate the effect thereof upon its or their performance of the Contract and to fulfil 
its or their obligations under the Contract so far as reasonably practicable. 
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71.5 Delay or non-performance by either Party hereto caused by the occurrence of any event 
of Force Majeure after the Contract has become effective shall not: 

a) Constitute a default or breach of the Contract; 

b) Give rise to any claim for damages or additional cost or expense occasioned thereby. 

71.6 If the performance of the Contract is substantially prevented, hindered or delayed for a 
single period of more than sixty (60) days or an aggregate period of more than one 
hundred and twenty (120) days on account of one or more events of Force Majeure 
during the currency of the Contract, the Parties shall attempt to develop a mutually 
satisfactory solution, failing which the dispute shall be resolved in accordance with 
GCC.T. 

71.7 Notwithstanding GCC.71.5, Force Majeure shall not apply to any obligation of Employer 
to make payments to the Contractor herein. 

 

72. Insurance 

72.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the date of commencement of the Works to the end of the 
respective periods specified below, in the amounts and deductibles stated in the SCC for 
the following events: 

 
Sl. Nature of insurance Period of insurance 

coverage 

i Loss of or damage to the Works including 
Employer issued materials, if any 

Up to the date of Taking 
Over of the last Works 

ii Loss of or damage to the Contractor’s tools and 
plant 

Up to the date of Taking 
Over of the last Works 

iii Loss of or damage to the property other than 
Works including those of third parties 

Up to the completion of the 
Defects Liability Period 

iv Injury or death of personnel belonging to the 
Contractor, Employer or any other party 

Upto the completion of the 
Defects Liability Period 

The insurance policy for (iv) above shall be taken from Bhutanese insurance companies. 

 
72.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project 

Manager for the Project Manager’s approval before the start date. All such insurance 
shall provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. Payments received from insurers shall be 
used for the rectification of loss or damage. 
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72.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due 
from the Contractor to the Employer. 

72.4 Alterations to the terms of insurance shall not be made without the approval of the 
Project Manager. Both parties shall comply with any conditions of the insurance policies. 

 

S. CLAIMS 

73. Contractor’s Claims  

73.1 If the Contractor considers himself to be entitled to any extension of the Time for 
Completion and/or any additional payment, under any clause of GCC.S or otherwise in 
connection with the Contract, the Contractor shall give notice to Employer, describing 
the event or circumstances giving rise to the claim. The notice shall be given as soon as 
practicable, and not later than thirty (30) days after the Contractor became aware, or 
should have become aware, or the event or circumstance. 

73.2 If the Contractor fails to give notice of a claim within such period of thirty (30) days, the 
Time for Completion shall not be extended, the Contractor shall not be entitled to 
additional payment, and Employer shall be discharged from all liability in connection 
with the claim. Otherwise, the following provisions of this sub-clause shall apply. 

73.3 The Contractor shall also submit any other notices which are required by the Contract, 
and supporting particulars for the claim, as relevant to such event or Circumstances. 

73.4 The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to the Project 
Manager. Without admitting the Employer’s liability, the Project Manager may, after 
receiving any notice under this sub-clause, monitor the record-keeping and/or instruct 
the Contractor to keep further contemporary records. The Contractor shall permit the 
Project Manager to inspect all these records, and shall (if instructed) submit copies to the 
Project Manager. 

73.5 Within forty-two (42) days after the Contractor became aware (or should have become 
aware) of the event or circumstances giving rise to the claim, or within such other period 
as may be proposed by the Contractor and approved by the Project Manager, the 
Contractor shall send to the Project Manager a fully detailed claim which includes full 
supporting particulars of the basis of the claim and for the extension of time and/or 
additional payment claimed. If the event or circumstance giving rise to the claim has a 
continuing effect: 

a) this fully detailed claim shall be considered as interim; 
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b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Project 
Manager may reasonably require; and 

c) the Contractor shall send a final claim thirty (30) days after the end of the effects 
resulting from the event or circumstances, or within such other period as may be 
proposed by the Contractor and approved by the Project Manager. 

73.6 Within forty-two (42) days after receiving a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Project Manager 
and approved by the Contractor, the Project Manager shall respond with approval, or 
with disapproval and detailed comments. He may also request any necessary further 
particulars, but shall nevertheless give his response on the principals of the claim within 
such time. 

73.7 Each payment certificate shall include such amounts for any claim as have been 
reasonably substantiated as due under the relevant provision of the Contract. Unless and 
until the particulars supplied are sufficient to substantiate the whole of the claim, the 
Contractor shall only be entitled to payment for such part of the claims, as he has been 
able to substantiate. 

73.8 The Project Manager shall proceed to determine (i) the extension (if any) of the Time for 
Completion (before or after its expiry), and/or (ii) the additional payment (if any) to 
which the Contractor is entitled under the Contract. 

73.9 The requirements of this sub-clause are in addition to those of any other sub-clause, 
which may apply to a claim. If the Contractor fails to comply with this or any other sub-
clause in relation to any claim, any extension of time and/or additional payment shall 
take account of the extent (if any) to which the failure has prevented or prejudiced 
proper investigation of the claim, unless the claim is excluded under the second 
paragraph of this sub-clause. 

74. Claims towards idling of resources  

74.1 Components of claim admissible hereunder towards additional cost incurred by the 
Contractor due to idling of resources in connection with execution of Contract for 
reasons given hereunder shall be evaluated by the Project Manager: 

a) Employer does not give possession to Site or a part of the Site free of all encumbrances 
by the Site possession date stated in the SCC; 

b) Employer modifies the schedule of other Contractors in a way which affects the works 
of the Contractor under the Contract; 

c) Employer’s representatives’ does not issue Drawings, Technical Specifications or 
instructions required for the execution of Works as per agreed schedule; 

d) Other Contractors or Employer does not work within the dates stated in the Contract 
that cause delay or extra work to the Contractor. 
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74.2 The evaluation of compensation towards idling of resources done by the Project 
Manager shall be final and binding on the Contractor. The procedure as provided in 
GCC.72.1 for settlement of claims shall also apply for such claims. 

75. Early Warning 

75.1 The Contractor shall warn the Project Manager in writing at the earliest of specific likely 
future events or circumstances that may adversely affect the quality of the work, increase 
the Contract Price or delay the execution of the Works. The Project Manager may 
require the Contractor to provide an estimate of the expected effect of the future event 
or circumstance on the Contract Price and Completion Date. The estimate shall be 
provided by the Contractor not later than 30 days after the Contractor became aware, or 
should have become aware, of the event or circumstance. If the Contractor fails to give 
notice of a claim within such period of 30 days, the Employer may be discharged from all 
liability in connection with the claim. 

 

T. DISPUTES AND ARBITRATIONS 

76. Amicable Settlement 

76.1 If any dispute of any kind whatsoever arises between Employer and the Contractor in 
connection with or arising out of the Contract, including without prejudice to the 
generality of the foregoing, any question regarding its existence, validity or termination, 
or the execution of the works – whether during the progress of the works or after their 
completion and whether before or after the termination, abandonment or breach of the 
Contract – the parties shall seek to resolve any such dispute or difference by mutual 
consultation. 

77. Dispute Resolution 

77.1 In case of dispute, the objecting party may file a written Notice of dispute to the other 
Party providing in detail the basis of the dispute.  The Party receiving the Notice of 
Dispute shall consider it and respond in writing within 14 days after receipt. If that Party 
fails to respond within 14 days, or the dispute cannot be amicably settled within 14 days 
following the response of that Party, clause GCC.77.1 shall apply. 

77.2 Any dispute between the Parties as to matters arising pursuant to this Contract that 
cannot be settled amicably according to clause GCC.77.1 may be submitted by either 
Party for settlement in accordance with the provisions specified in the SCC. 

77.3 Notwithstanding any reference to the settlement of dispute settlement herein: 
a) The Parties shall continue to perform their respective obligations under the Contract 

unless they otherwise agree; and  

b) Employer shall pay the Contractor any monies due to it. 
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SECTION II – SPECIAL CONDITIONS OF CONTRACT 
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SPECIAL CONDITION OF CONTRACT 

The following Special Conditions of Contract (SCC) shall supplement and/or amend the 
General Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein 
shall prevail over those in the GCC.  

GCC 
Clause 

Ref., if any 

Particulars 

1.1.1 (xxvii)  The Project Manager shall be: Mr. Chimi Wangchuk, Real Estate Section. 

1.1.1 (xxix) The Site is located at DCCL Plant. 

1.1.1 (xxxi) 
Completion of Works shall be attained within Two months from the date of 
issue of work order. 

1.2.6 (a) The applicable Incoterms edition shall be of: 2020 

1.3.2 
For notices, the Employer addresses shall be: 

Officiating General Manager, 
Corporate Service Department 
Dungsam Cement Corporation Limited 

2.3.4 The list of manpower, equipment, raw material etc. to be provided by the 
Employer: None 

3.1.6 The information board shall not be applicable. 

3.2.1 

3.2.3 

The amount of the Performance Security shall be: 10% of contract Value 

The types of acceptable Performance Securities are: 
a) Unconditional bank guarantee issued by a reputable financial institution 

enforceable in any banks in Bhutan 
b) Cash warrant, or 
c) Demand Draft 

3.2.2 For Contracts not deducting retention money, the Contractor shall extend the 
validity of the performance security until 30 days beyond defect liability period 
(DLP) before the release of final bill payment: Not Applicable  

3.12.1 The temporary utilities to be provided by Employer are: None 

5.1.1 Key Personnel: Not Applicable 

5.3.3  The amount to be deducted for the equipment not available at site is: Not 
Applicable 

8.4.1 

 

The applicable rate for liquidated damages for delay shall be 0.3% of contract 
value per day. 

The maximum amount of liquidated damages shall be: 10% of the contract 
price 

9.2.7 The permanent information board shall be: Not Applicable 

 
10.1.1 

10.3.2 

The Defect Liability Period shall be 12 months 
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12.1.2 Fixed component of the Base Contract Price (F): Not Applicable 

Variable components of the Base Contract Price: Not Applicable 

13.1.1 The Contract Price is not adjustable.  

13.2.1 (a) The Mobilization Advance Payment shall be a maximum of ten percent (10%) of 
the Contract Price against the submission of unconditional bank guarantee issued 
by a reputable financial institution and enforceable by any Banks in Bhutan.  

13.2.2 (a) The secured advance shall not be applicable. 

13.4.2 The present rate of tax deducted at source (TDS) of the gross value of the invoice 
is: As per the norms of Royal Government of Bhutan. 

17.1 The nature and content, amounts and deductibles on insurance shall be as follows: 
Not Applicable. 

19.2.2 

 

  All disputes arising in connection with the present Contract shall be finally 
resolved by arbitration in accordance with the rules and procedures of the 
Alternate Dispute Resolution Act 2013. 
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SECTION III – TECHNICAL SPECIFICATIONS 
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1. Method Statement 

As per the latest Specification of Building and Road Works and applicable Indian 
standard codes. 

2. Bill of Quantities 

The Bill of Quantities is attached as Annexure I 

3. Drawing 

The Drawings are attached as Annexure II. 

 

 

 

 

 

 

 

 

 



SN BSR Ref Item Description Unit Quantity Rate Amount

A

1 EW0031

Earthwork in excavation over areas, depth>300mm, width>1.5m, area>10sq.m on plan, including disposal of 

excavated earth within 50m lead and 1.5 m lift & disposal soil to be neatly dressed - Ordinary Soil. cu.m 84.75         

2 RC0003

Providing and laying in position reinforced cement concrete excluding the cost of centering, shuttering and 

reinforcement - all work upto plinth level - 1:2:4 (1 cement; 2sand; 4 graded crushed rock 20mm nominal size) cu.m 5.76            

3 RC0011

Providing and laying in position reinforced cement concrete in columns or pillars upto five floor level excluding 

cost of centering, shuttering and reinforcement - 1:2:4 (1 cement; 2sand; 4 graded crushed rock 20mm 

nominal size) cu.m 4.97            

4 RC0019

Providing and laying in position reinforced cement concrete in beams or bands upto five floor level excluding 

cost of centering, shuttering and reinforcement - 1:2:4 (1 cement; 2sand; 4 graded crushed rock 20mm 

nominal size) cu.m 12.15         

5 RC0083

Providing and fixing Thermo-Mechanically Treated refinforcement bar (Yield Strength 500MPa) for R.C.C work 

including cutting, bending, binding and placing in position complete. kg 2,864.09    

6 RC0090

Providing and fixing centering and shuttering (formwork), including strutting, propping etc. and removal of 

formwork - Foundation and plinth etc. sq.m 23.52         

7 RC0093

Providing and fixing centering and shuttering (formwork), including strutting, propping etc. and removal of 

formwork - Columns or Pillars. sq.m 113.28       

8 RC0092

Providing and fixing centering and shuttering (formwork), including strutting, propping etc. and removal of 

formwork - Beams or bands. sq.m 405.00       

9 SM0005 Providing and laying Random Rubble Masonry with hardstone in foundation and plinth- In cement mortar 1:4. cu.m 17.55         

10

BW0002 & 

BW0012

Providing and laying second-Class Brick work in superstructure above plinth level, upto two floor level in 

cement mortar 1:4 cu.m 23.63         

11 PL0021 Providing and laying 12mm cement plaster - in C:M 1:4 sq.m 290.25       

12 SW0003

Steel work in single section including cutting, hoisting, fixing and applying priming coat of red lead paint - In 

Tees, angles and channels kg 109.44       

13 RW0202

Providing and fixing G.I barbed wire netting including fixing of post or struts complete - 2.5mm, (12SWG), 4 

barbs form by twisting two wires, each two turns, pitch of barbs 75mm. m 270.00       

14 A/R

Providing and fixing hot dip galvanized high tensile steel concertina razor coil of nominal diameter 450mm 

including all achors, clips, fittings and fixture complete. The 10m packed length shall be stretched to form 20m 

length on installation and minimum overlap of 3 spiral shall be provided at joint connected minimum with 5 

clips. m 75.00         

B

1
BW0002 & 

BW0012

Providing and laying second-Class Brick work in superstructure above plinth level, upto two floor level in 

cement mortar 1:4 cu.m 15.79         

2 PL0021 Providing and laying 12mm cement plaster - in C:M 1:4 sq.m 126.31       

Grand Total (A+B)

Annexure I: Bill of Quantities

Construction of Boundary Wall

Total Amount (A)

Construction of Electrical Room Wall

Total Amount (B)



300 2700 300 2700 300

beam stirrup 8mm @300mm c/c

column stirrup 8mm @200mm c/c

foundation reinforcement 12mm

 dia @100mm c/c both-ways

column main reinforcement

 4# 20mm dia

beam main reinforcement

4#16mm dia

REINFORCEMENT DETAILS

PLAN LAYOUT

SECTIONAL DETAILS



250

450

200

200

1400

200

196

450

2646

980

450mm dia concertina coil

Barbed wire

Concertina coil support ISA 50x50x6

Upper level RCC beam

250mm thick Brick wall partition

RCC post 300X300

Lower level RCC beam

300mm thick RRM wall

Compacted Earth

ELEVATION DETAILS



980

980

300

200

300

300

Foundation Pad details
Beam and Column details

450mm dia concertina coil

Concertina & barbed wire details

3 nos Barbed wire.

Beam

Column



BAR BENDING SCHEDULE FOR BRICK-WALL

1 PARTICULARS DIMENSIONS

2 1240mm (12mm dia)

3 1192mm (12mm dia)

4 2808mm (16mm dia)

7 880mm (12mm dia)

6 1080mm (8mm dia)

3000mm (12mm dia)

NUMBERS/UNIT

20

20

04

10

13

085


